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Technical Specifications  

The Technical Specifications contain the materials, equipment, workmanship and quality control to cover major items of 

work contained in the Bill of Quantities/Milestone package of the contract.  

The "Specifications for Building and Road Works-2023" produced by Ministry of Infrastructure and Transport, Royal 

Government of Bhutan and other relevant international standards such as IS code of practice has been referred for 

preparation of this Technical Specifications, as appropriate.  

This technical specification is prepared by Engineering Cell, Sherubtse College, Royal University of Bhutan for the 

“Construction of Access Road and Landscape Development”  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

Chapter 1: GENERAL  

01 GENERAL  

The  Technical  Specifications  and  Bill  of  Quantities  shall  be  read  in  conjunction  with  the  other  Contract 

Documents. All the documents and drawings are to be regarded as mutually explanatory. In the event of any discrepancy 

or assumed discrepancy being found between them, the Contractor shall immediately inform the Engineer of the matter 

in writing and the Engineer will issue his instructions in the matter in accordance with the Conditions of Contract 

including the Environmental Codes of Practice for Building and other Constructions.  

The terminology Engineer in these Technical Specifications shall be read as Project Engineer/site Engineer according to 

the General and Particular Conditions of the Contract.  

The Sections, Clauses and/or Sub-clauses mentioned in these Specifications deem to apply those of these Specifications 

only, if otherwise not specified. The Specifications or Technical Specifications shall denote the same meaning of the 

specifications.  

02    PROGRAM OF WORKS  

Right after the issuance of letter of acceptance and before signing of the Contract Agreement, the  

Contractor shall submit in triplicate the Program and particulars required under General Conditions of Contract.  The 

Contractor shall provide all information needed for fulfillment of the Program and required in accordance with the 

Conditions of Contract including the sequence in which the Contractor intends to work including implementation of 

quality assurance plan. In the Program and particulars the Contractor shall provide details of how the Contractor proposes 

to carry out the Works including:  

(1) The Program for the construction and completion of the works shall be established using CPM/PERT techniques 

or equivalent. The Program shall be detailed enough to give, in addition to construction activities, detailed network 

activities for the submission and approval of materials, procurement of critical materials, procurement/rental/leasing of 

equipment, progress milestones, fabrication of special products/equipments, if any, and their installation and testing, and 

for all activities of the Engineer that are likely to affect the progress of work. It shall be prepared so as to permit revisions, 

inclusion of additional detail and regular updates as the work progress. Such agreement shall not relieve the Contractor 

of his responsibility to obtain specific approval for each closure or series of closures. In all respects the Contractor shall 

pay particular attention to seasonal weather pattern including rainfall and snow conditions (if any), and the construction 

sequencing while preparing the Program and executing the Works in accordance with this. Any proposal for night 

working shall also be stated in the Program.  

(2) A detailed Statement of Construction Management Procedures the Contractor proposes to adopt.  

(1) Samples shall be indelibly and clearly marked with the date of submission, material reference and any other data 

required to determine the source and kind of sample.  

(2) One or more “accepted” samples will be retained by the Engineer for comparison with materials and 

workmanship supplied and will form the standard of acceptance.  

(3) One or more “accepted” samples shall be retained at the Contractor’s site office and be available for reference 

on request.  

(4) The Engineer may reject any materials and goods which in his opinion are inferior to the samples thereof 

previously approved and the Contractor shall promptly remove such materials and goods from the Site.  



 

 

04     Diversions and temporary works  

(1) Scope  

This Clause covers the construction and maintenance of the necessary detours and diversions, barricades and signs, and 

everything necessary for the safe and easy passage of all public traffic during the construction period and also the removal 

of diversions as they become redundant including bringing up the area under use into its original condition. The 

Contractor shall take necessary safety procedures regarding traffic diversion or temporary road closures that are needed 

in execution of the works.  

(2) General Requirements  

The Contractor shall at all-time carry out works for building and related construction in a manner creating least 

interference to the flow of pedestrians.  The Contractor shall take prior approval of the Engineer regarding arrangements 

of passage during construction if any.  

The Contractor may be allowed to stop passage temporarily. The period of such closure shall be as agreed by the Engineer. 

For this the Contractor shall submit the time and period of the closure to the Engineer at least 07 days in advance, to 

enable the Engineer to issue the relevant notices.  

(a) Access to Properties  

Access to properties which fall within or adjoining the area over which work is being carried out shall be provided in the 

manner as existed before the start of the work.  

(b) Temporary Drainage Works  

All necessary temporary drainage works required for proper surface run-off, such as side drains, catch drains, temporary 

cross-drainage structures, etc. shall be constructed.   

(3)     Construction Safety and Control  

The Contractor shall provide, erect and maintain such barricades, including signs, markings, flags, lights and flagmen as 

may be required for the information and protection of human. Barricades, traffic signs and warning boards shall be 

provided as per the requirements of RUB or as per code of practice. Suitable regulatory and/or warning signs shall be 

installed for the guidance of the passers.  

Measurement and Payment  

No measurement and/or payment shall be made for works required under Clause 04 of the Technical Specifications. All 

costs in connection with the work specified herein shall be considered to be included with other related items of the work 

in the Bill of Quantities or Mile Stone package.  

05     MAINTENANCE OF SERVICES  

(1) If any government, publicly and privately owned service for drinking water, electricity, drainage, irrigation 

channels, sewers, telecommunication cables/lines and other services and structures, passing through the site is 

affected by the works, the Contractor shall provide a satisfactory alternative service in full working order to the 

satisfaction of the owner of the services and of the Engineer before terminating the existing service.  



 

 

(2) Drawings and scheduling the affected services like water pipes, sewers, cables, etc. owned by various authorities 

including government and public undertakings and local authorities shall be verified by the Contractor for the 

accuracy of the information prior to the commencement of any work.  

(3) The Contractor must also allow for any effect of these services and alternations upon the works and for arranging 

regular meetings with the various bodies at the commencement of the contract and throughout the period of the 

works in order to maintain the required co-ordination.  

(4) No clearance or alterations to the utility shall be carried out unless ordered by the Engineer.  

(5) Any services affected by the works shall be restored immediately by the Contractor who must also take all 

measures reasonably required by the various bodies to protect their services and property during the progress of 

the works.  

(6) The Contractor may be required to carry out the permanent removal or shifting or diversion of certain 

services/utilities on specific orders from the Engineer. Such works shall be taken up by the Contractor only after 

obtaining clearance from the Engineer and ensuring adequate safety measures.  

Measurement and Payment  

No separate measurement and payment shall be made for the work of temporarily supporting; maintaining and protecting 

the government, publicly and privately owned services. All costs in connection with the work specified herein shall be 

considered to be included with other related items of the work.  

06     SURVEY AND SETTING OUT  

(1) During the period of Commencement of works the Contractor shall resurvey the Base Lines, Traverse Points, Bench 

Marks and confirm the co-ordinates and levels of the stations. He shall immediately notify the Engineer of any 

discrepancies and shall agree with the Engineer any amended values to be used during the contract, including 

replacements for any stations missing from the original stations.  

(2) All stations and reference points shall be clearly marked and protected to the satisfaction of the Engineer.   

(3) The center lines shall be accurately referenced in a manner satisfactory to the Engineer.   

(4) The Contractor shall provide the Engineer with all necessary assistance for checking the setting out, agreement of 

levels and any other survey or measurement which the Engineer needs to carry out in connection with the contract 

during the entire period of contract.   

Measurement and Payment  

No separate measurement or payment shall be made for the work required under Clause 06 of the Technical Specifications.  

All costs in connection with the work specified herein shall be considered included in the related items of the works.  

07     ACCESS TO ABUTTING PROPERTIES  

For the duration of the works the Contractor shall at all times provide convenient access to site  or drives for all entrances 

to property abutting the site and maintain them clean, tidy, and free from mud or objectionable matter.  

Measurement and Payment  



 

 

No separate measurement and/or payment shall be made for the work required under Clause 07 of the Technical 

Specifications.  All costs in connection with the work specified herein shall be considered included in the related items 

of the works.  

08     NOTICE BOARD  

The Contractor shall erect and maintain notice boards (2m x1.2m) at one end of the site giving details of the contract in 

the format and wording as directed by the Engineer. These boards shall be erected within 14 days after the Contractor 

has been given the Possession of Site. The Contractor shall not erect any advertisement sign board on or along the work 

without the written approval of the Employer. All sign boards shall be removed by the Contractor by the end of the 

Defects Liability Period.  

 Measurement and Payment:  

No separate payment shall be made to contractor and is deem to include in his BoQ.  

09    ENVIRONMENTAL PROTECTION WORKS  

The environment has been defined to mean surrounding area including human and natural resources to be affected by 

execution and after completion of works.  

The Contractor shall take all precautions for safeguarding the environment during the execution of the contract. He shall 

abide by all prevailing laws, rules and regulations governing environmental protection. In particular, the Contractor shall 

fully comply with the Environmental Codes of Practice for Building Construction/Highways and Roads. The Contractor 

shall prohibit employees from unauthorized use of explosives, poaching wildlife, fishing and cutting trees. Where 

possible the workers must be provided with kerosene/electrical for cooking. Where it is not possible to get firewood must 

be provided by purchasing it through the local firewood contractor. Where there is no local firewood contractor, proper 

forestry permits must be obtained for collection of firewood. The Contractor shall be responsible for the action of his 

employees.  

Environmental protection works, among others, shall also include the following:  

(1)   Provision and Maintenance of Camps, Offices, Stores, Equipment Yards and Workshops if any.  

Various works defined under this item are related to provision and maintenance of camps for workmen and employees, 

Contractor's site offices, temporary accommodation to the supervision engineers, stores, equipment yards and workshops.   

These camps must be adequate, rain-proof, spacious, airy and hygienic with proper lighting and materials storage 

facilities. The area shall be kept neat and clean.  

Permission may be granted by the Engineer to erect temporary suitable camps free of charge, if such establishments do 

not cause obstructions to human or animals, nuisance to works execution and adverse effect to the environment.   

Written information must be given to and approval be taken from the Engineer regarding proper establishment and 

maintenance of such camps.  Failure in compliance with Engineer's instruction in respect of overall standard will lead to 

reduction or with holding of any payment to the Contractor.  

The Contractor shall ensure that proper drinking water, waste disposal and toilet facilities are provided to the camps. This 

arrangement shall be enforced to avoid proliferation and generation of various water borne diseases.   

Provision of toilets for labour, employees and supervision engineers shall be made to avoid public nuisance as well as 

pollution of water courses and air.  The Contractor shall construct suitable septic tanks and/or soak pits along with room 



 

 

of pit-type latrines.  Sufficient water must be provided and maintained in the toilets.  The contractor shall provide waste 

disposal facilities such as dustbins and waste disposal pits.  

A first aid kit along with proper medical supplies must be available in the camps for treating injuries or common health 

problems. All workers shall be provided with adequate safety wear such as, water boot, gloves, face masks, ear plugs, 

helmets, safety jackets and safety belts to prevent injuries and health hazards.  

The site engineer shall have the power to order basic facilities put in place through days work or local laborers and or 

procure such basic facilities to maintain adequate safety and hygiene for the contractors workers/employees and deduct 

the same from the contractor’s running bill in the event the contractor does not comply the requirement as per 

environmental code of practice and or as per labour laws of the kingdom.  

(2) Disposal of Spoil and Construction Waste  

Materials in excess of the requirements for permanent works and unsuitable materials shall be disposed off in locations 

and in the manner as agreed with the Engineer. The locations of disposal sites shall be such as not to promote instability, 

destruction of properties and public service systems. Exposed areas of such disposal sites shall be suitably dressed and 

be planted with suitable vegetation. Provisions shall be made to facilitate proper drainage around the site.   

(3) Hazardous Materials  

The Contractor shall not store hazardous materials near water surfaces. The Contractor shall provide protective clothing 

or appliances when it is necessary to use some hazardous substances. High concentration of airborne dust resulting in 

deposition and damage to crops and water resources shall be avoided. The Contractor shall take every precaution to 

control excessive noise resulting in disruption to human population.    

(4) Operation of Machinery and Equipment  

The contractor shall regularly maintain all machinery and equipment in order to minimize exhaust pollution. Oil and 

lubricants must be stored properly to prevent any spills and leakage and pollution of the surrounding soil as well as water 

bodies.  

10 PHOTOGRAPHS  

The Contractor shall provide photographic/video clip records of work progress every end of month. Further, contractor 

will keep the photographic evidence of any important findings, events that related to the project.   

11 CONSTRUCTION EQUIPMENT  

In addition, the conditions of the contract, the following conditions regarding use of equipment in the Works shall be 

satisfied by the Contractor:  

a) All equipment provided shall be of proven efficiency and shall be operated and maintained at all times in a 

manner acceptable to the Engineer;  

b) All the plant/equipment to be deployed on the works shall be approved by the Engineer for ensuring their 

fitness efficiency before commencement of work;  

c) Any equipment not meeting the approval of the Engineer shall be removed from the site;  

d) No equipment will be removed from site without permission of the Engineer; and  



 

 

e) The Contractor shall promptly make available the equipment for site quality control work as directed by the 

Engineer.  

No extra payment shall be made to the Contractor for fulfilling the above conditions regarding the use of equipment in 

the Works. 

 12    SITE INFORMATION  

The information about the site of work and site conditions in the Bidding Documents is given in good faith for guidance 

only but the Contractor shall satisfy himself regarding all aspects of site conditions.  

The Contractor shall have to make his own arrangement for the land required by him for site offices, labour camps, stores, 

etc.  

It is assumed that the Contractor has inspected any quarries; borrow areas etc., before quoting his rates for the work to 

assess the availability of construction materials in required quantity and quality.  

13    NOTES CONCERNING MEASUREMENT AND PAYMENT  

(1) General Rules for the Measurement of Works for work execution  

1.1 General  

All measurements shall be made in the metric system. Different items of work shall be measured in accordance with the 

procedures set forth in the relevant sections read in conjunction with the General Conditions of Contract. All 

measurements and computations, unless otherwise indicated, shall be carried nearest to the following limits.   

i  length and breadth                                    10 mm  

ii         height, depth or thickness of earthwork    10mm  

ii          areas                                0.1 sqm  

iv          volume contents                                  0.1 cum  

Notwithstanding the above, the measurements may be taken at closer intervals also, if so desired by the Engineer.   

(2) Scope of Rates for Different Items of Work  

2.1 For BoQ rate contract, the contract rates for entire works shall be paid in full/partially for completing the work 

detailed in the relevant sections for these specifications under "Rates". In the absence of any directions to the 

contrary, the rates are to be considered as the full inclusive rate for finished works covering all  labour, materials, 

wastage, transportation, temporary work, plant, equipment, overhead charges and profit as well as the general 

liabilities, obligations, insurance and risks arising out of General Conditions of Contract.  

2.2 The Lump sum rates quoted by the contractor shall, unless otherwise specified, also include compliance 

with/supply of the following:  

(i) General works such as survey and setting out, clearance of site before setting out and clearance of works after 

completion;  

(ii) A  detailed  Program  for  the  construction  and  completion  of  the  works  (using  CPM/PERT techniques) giving, 

in addition to construction activities, detailed network activities for the submission  and  approval  of  materials,  

procurement  of  critical  materials  and  equipment, fabrication of special products/equipment and their installation 

and testing, and for all activities of the Employer that are likely to affect the progress of work, etc., including 



 

 

updating of all such activities on the basis of the decisions taken at the periodic site review meetings or as directed 

by the Engineer.  



 

 

(iii) Samples of various materials proposed to be used on the Work for conducting tests thereon as required as per the 

provisions of the Contract;  

(iv) Design  of  mixes  as  per  the  relevant  Clauses  of  the  Specifications  giving  proportions  of ingredients, sources 

of aggregates and binder along with accompanying trial mixes as per the relevant clauses of the Technical 

Specifications to be submitted to the Engineer for his approval before use on the Works.  

(v) All incidental costs  

2.3    The other contractors employed by the Employer may be working in the vicinity of the Works being executed by 

the Contractor. The Contractor shall liaise with such  contractors  and  carry  out  activities  for  the  completion  of  work  

accordingly and  no  claim  or compensation due to any reason whatsoever will be entertained on this account.   

14 EQUIVALENCY OF STANDARDS  

Wherever reference is made in these Specifications to specific standards and codes to be met by the materials, plant, and 

other supplies to be furnished, and work to be performed or tested, the provisions of latest current edition or revision of 

relevant standards and codes in effect shall apply. Other authoritative standards which ensure a substantially equal or 

higher performance than the specified standards and codes shall be accepted subject to the Engineer’s prior review and 

approval.  In the event that the Engineer determines that such proposed deviations do not ensure substantially 

performance, the Contractor shall comply with the standards and codes specified in the contract documents.  

15 FACILITIES FOR THE ENGINEER  

(1)        General  

The Contractor shall provide, maintain and supply services to the site office, for use of the Engineer. All facilities 

provided to site supervising Engineer and his staff shall be new unless otherwise specifically stated. The full details of 

the facilities, which the Contractor proposes to provide for the site Engineer shall be submitted for the approval within 

30 days of the Letter of Acceptance.  

All furniture and equipment provided by the Contractor to facilities the Clint engineer shall become the property of the 

Contractor at the end of the Contract.  

The contractor is required to provide, furniture, equipment and to maintain office/services, equipment and other related 

facilities.  

A typical drawing, if required, shall be provided.  All rooms for the office shall be adequately ventilated and fitted with 

sufficient ceiling lights and power outlets.   

The office shall be suitably furnished and equipped by the Contractor in accordance with the schedules.  The Contractor 

shall be responsible for the costs of installation and maintenance of office equipment and other associated cost.   

I Schedule of Office Equipment & safety gadget:  

a) White board and board marker     – 1set  

b) Good quality Helmet for visitors and staff  -10Nos ( white)  

c) Gum boot ( good quality) for visitors   - 10 pairs  

d) Safety boot(Steel toe)       - 2 pairs   

II Schedule of Furniture for the Office:  

 | P a g e  

a) Office desk (1.5 x 0.75 m with 3 drawers)   -1No  



 

 

b) Half Revolving chair with arms    - 1No  

c) Meeting table (2 m x 1.2 m)     -1Nos  

d) Office chair, cushioned with arms    - 4Nos  

e) Book shelves (1.5 m x 2 m, 4 shelves)  - 1No  

f) Office cupboard, steel (1 m wide, 4 shelves) - 1No  

III Site office, Field Lab cum Camp for site Engineers  

Contractor shall construct decent site office, Field Lab and camp for the site engineers as per the instruction of Project 

Management. The temporary huts must be installed with power points, telephone line, and toilets with proper ventilations 

and locking systems. As per the requirement, Project Manager will provide the drawings/sketch and contractor shall 

maintain the shed and shall clear all the utility bills pertains to running the site office.      

Measurement and Payment  

No measurement and/or payment shall be made for works required under Clause 15 of the Technical Specifications.     

16    HEALTH AND SAFETY  

The Contractor shall take due care and ensure that first aid room are available at the camps, housing and on the jobsite 

at all times throughout the period of the contract and that suitable arrangements are made for the prevention of 

epidemics and for all necessary welfare and hygiene requirements.  

Measurement and Payment  

No separate measurement and payment shall be made for the works described in this Clause.   

    



 

 

Chapter 2: MATERIALS AND TESTING OF MATERIALS 

01     SCOPE  

This section covers the general requirements relating to materials; the specific requirements for basic materials and 

the tests and methods of testing which are required for the selection and quality control of materials.  

02     QUALITY OF MATERIALS  

The materials supplied and used in the works shall comply with the requirements of the Technical Specifications. They 

shall be new, except as provided elsewhere in the contract or permitted by the Engineer - in writing. The materials shall 

be manufactured, handled and used skillfully to ensure completed works to comply with the contract.  

03     SOURCES OF MATERIALS  

The use of any type of material from more than one source is prohibited, except by written permission of the Engineer. 

Such permission, if granted, shall set forth the conditions under which the change may be made.  If the product of any 

source proves unacceptable, the Contractor shall make necessary arrangements for the supply of acceptable material. 

Any claims for compensation associated with such arrangements or changes shall not be considered.  

04     INSPECTION AND ACCEPTANCE OF MATERIALS  

Final inspection and acceptance of materials shall be made only at the site of the work. The Engineer reserves the right 

to sample, inspect, and test the materials throughout the duration of the Works and to reject any materials which are 

found to be unsatisfactory. The Contractor and Clint Engineer shall strictly follow the system of joint sampling and 

testing for material/ works as per normal format.  

A preliminary inspection of materials may be made at the source for the convenience and accommodation of the 

Contractor, but the presence of a representative of the Engineer shall not relieve the Contractor of the responsibility of 

furnishing materials complying with their Specifications.  

The Engineer shall have free entry at all times to those parts of any plant which concern production of the materials 

ordered.   

09     SIEVES  

IS sieves shall be used for all tests. Based on IS-460 the standard sieves series shall be used. Where test methods specify 

a non-standard sieve, results may be interpolated from the grading graph. In addition, sieves of other test standards shall 

be used as required in the Technical Specifications.  

10     STONE, AGGREGATE, SAND AND FILLERS  

(1) Sampling and Preparation of Samples  

Sampling shall be carried out as per IS code and the samples shall be prepared in accordance with IS 2386 or according 

to sampling procedures specified for the Standard Methods of testing given in Table 2.2.  

(2) Standards Methods of Testing  



 

 

Tests on stone, aggregate, sand and filler shall be performed in accordance with the standard procedures given in 

the Table 2.2. The type of tests shall be as directed by the Engineer.  

Table 2.2: Tests Procedures Applicable to Stone, Aggregate and Fillers  

Tests  Test Procedure  

Determination of:    

a) Particle Size Distribution (Gradation)  

b) Clay, Silt, Dust in Aggregates  

c) Flakiness Index  

d) Specific Gravity  

e) Moisture Content  

f) Bulk Density, Voids & Bulking  

g) Mica Content  

h) Water Absorption  

i) Crushing Ratio  

k) Los Angeles Abrasion  

l) AIV - ACV  

IS 2386                         Part 1  

IS 2386                         Part 2  

IS 2386                         Part 1  

IS 2386                         Part 3  

IS 2386                         Part 3  

IS 2386                         Part 3  

Manual mineralogical counting  

1S 2386                        Part 3  

  

  

11 CEMENT  

Ordinary Portland Cement (OPC) shall be sampled according to IS 3535 and tested according to IS 4031. The 

requirements on their physical characteristics shall be as given in Table 2.3.  

Table 2.3: Requirements on the Physical Characteristics of Cement  

S.N.  Physical Characteristics   OPC  Test Procedure  

i)  Fineness, m2/kg: (by Blaine's Air  Permeability method)   225  IS-4031 Part 2  

ii)  Setting Time :  

(a) Minimum Initial Setting Time (minutes) (b) Maximum  

Final Setting Time (minutes)  

 45  

600  

  

IS 4031 Part 5  

iii)  Soundness by Lechatelier method, mm, maximum   10  IS 4031 Part 3  

iv)  Compressive Strength :  

Minimum Average Compressive Strength of three mortar  

ube(N/mm²)                (a)          3 days    

    

  



 

 

 

(b) 7 days  

(c) 28 days  

16  

22  

33  

   

IS 4031 Part 6  

12 CONCRETE  

Sampling and testing on concrete shall be carried out in accordance with the standard methods given in the Table 

2.4. The type of tests shall be as specified by the Engineer.  

Table 2.4: Tests Procedures Applicable to Concrete   

Tests  Test Procedures  

Determination of :    

(i) Compressive strength of concrete cubes  

(ii) Water absorption  

(iii) Mixing and sampling fresh  concrete in laboratory   

(iv) Normal curing of test specimens (20o C method)  

(v) Making test cubes from fresh concrete  

BS 1881–116  

BS 1881–122  

BS 1881–125  

BS 1881–111  

BS 1881–108  

The test specimens shall be cured at a temperature of 27°C ± 2°C.   

13 REINFORCING STEEL  

All reinforcement for use in the Works shall be tested for compliance as specified in a Laboratory acceptable 

to the Engineer and two copies of each test certificate shall be supplied to the Engineer. In addition to the 

testing requirements described above, the Contractor shall carry out additional testing as instructed by the 

Engineer.  

14 BRICKS  

Bricks shall conform to the requirements of IS 1077.  

1     General  

Bricks required for brick work in cement mortar shall be adequately soaked in water before use. Brickwork 

shall be laid in English bond unless otherwise specified. Half or cut bricks shall not be used except where 

necessary to complete the bond. Closures, in such cases, shall be cut to the required size and used near the 

ends of the walls.  

A layer of mortar shall be spread on full width over a suitable length of the lower course. Each brick shall 

be properly bedded and set home (in position) by gently tapping with handle of trowel or wooden mallet. 

Its inside faces shall be buttered with mortar before the next brick is laid and pressed against it. On the 

completion of course, all vertical joints shall be fully filled from the top with mortar.  

  

Joints: Brick shall be so laid that all joints are full of mortar. The thickness of joints shall not exceed 10mm. 

All face joints shall be raked to a minimum depth of 15mm by raking tool during the progress of work when 

the mortar is still green so as to provide proper key for the plaster or pointing to be done. Where, plastering 

or pointing is not required to be done the joints shall be struck flush and finished at the time of laying.  

  



 

 

Curing: Brickwork shall be protected from rain by suitable covering when the mortar is green. Masonry 

work in cement mortar shall be kept constantly moist on all faces for a minimum period of seven days.   

  

2 One Brick Masonry/Half Brick Masonry  

The specification shall be same as explained above in general brick works. However, in special cases like 

one/half brick walls for water tanks and long length of half brick thick walls etc. where reinforcement is 

considered necessary from structural consideration, the same shall be provided at required intervals and the 

cost of reinforcement shall be paid for separately.  

  

3 Water proofing materials: Water proofing materials shall be added in the cement mortar according to the 

specifications of manufacturer.  

  

4 Brick/GRC Cornices  

The cornice at each floor level shall conform in all respects to the approved design and made as per the 

direction of the Engineer. The plastered brickwork /GRC works shall conform to the dimensions and shape 

of the approved design. Care must be taken to maintain proper line and level.   

  

5 Pointing on Brick Masonry  

Preparation of Surface: The joints shall be raked out properly. Dust and loose mortar shall be brushed out. 

Efflorescence if any shall be removed by brushing and scraping. The surface shall then be thoroughly 

washed with water, cleaned and kept wet before pointing is commenced.  

The  joints  shall  be  raked  to  such  a depth that  the minimum depth of  the new mortar measured from 

either the sunk surface of the finished pointing or from the edge of the brick shall not be less than 12 mm.  

Application and Finishing: The mortar shall be pressed into the raked out joints, with a pointing trowel, 

either flush, sunk or raised, according to the type of pointing required. The mortar shall not spread over the 

corner, edges or surface of the masonry. The pointing shall be then finished with the proper tool, in the 

manner described below:  

  

Flush Pointing: The mortar shall be pressed into the joints and shall be finished off flush and level with the 

edges of the bricks, tiles or stones so as to give a smooth appearance. The edges shall be neatly trimmed 

with a trowel and straight edge.  

  

Ruled Pointing: The joints shall be initially formed as for flush pointing and then while the mortar is still 

green, a groove of shape and size as shown in drawings or as instructed, shall be formed by running a 

forming tool, straight along the centre line of the joints. This operation shall be continued until a smooth 

and hard surface is obtained. The vertical joints shall also be finished in a similar way. The vertical lines 

shall make true right angles at their junctions with the horizontal lines and shall not project beyond the 

same.  

  

Raised and Cut Pointing: Raised and cut pointing shall project from the wall facing with its edges cut 

parallel as so to have uniformly raised band about 6 mm raised and width 10 mm or more as directed.  

The superfluous mortar shall then be cut off from the edges of the lines and the surface of the masonry shall 

also be cleaned off all mortar. The finish shall be such that the pointing is to the exact size and shape 

stipulated and the edges are straight, neat and clean.  

  



 

 

Curing: The pointing shall be kept wet for seven days. During this period it shall be suitably protected from 

all damages. The pointing lines shall be truly horizontal and vertical except where the joints are slanting as 

in random rubble masonry. Lines of joints from different directions should meet neatly at the junctions 

instead of crossing beyond.  

Chapter 3: QUALITY CONTROL 

01- QUALITY CONTROL  

This Section covers the Quality Control System and procedures; Quality Assurance Plan; program of tests; 

trials; and general procedures for acceptance as well as laboratory arrangements and related facilities which 

are required for the selection and control of the quality of materials and workmanship.  

02     CONTRACTOR RESPONSIBLE FOR THE QUALITY OF THE WORKS  

All materials incorporated and all workmanship performed shall be strictly in conformity with the 

requirements of the Technical Specifications and the Contractor shall be responsible for the quality of the 

works in the entire construction within the contract.  

Laboratory equipment operated by competent staff for carrying out tests required for the selection and control 

of the quality of materials and for the control of workmanship in accordance with these Specifications.  The 

Contractor shall assume that tests shall be required on all materials to be used in the works and on all finished 

works or part of works.  

03     QUALITY CONTROL SYSTEM  

The Quality Control System comprises the methods, procedures and organization for the Quality Control of 

the works. The Contractor shall implement the Quality Control System in the following sequences:  

In certain circumstances, tests may be carried out at the place of manufacture as per the Conditions of 

Contracts. Before commencement of the work, the Contractor shall demonstrate a trial run of all construction 

equipment for establishing their capability to achieve the laid down specifications and tolerances to the 

satisfaction of the Engineer.  

04     QUALITY ASSURANCE PLAN  

The Contractor shall submit to the Engineer for his approval, the Quality Assurance Plan (QAP) which shall be 

based on the detailed Program of the Works as the Technical Specifications.  

The Contractor shall monitor and update the QAP on the basis of the decisions taken at the periodic review 

meetings or as directed by the Engineer and in accordance with the program of the works.  

05     TESTING PROCEDURES AND SET OF TESTS  

For ensuring the quality of the work, the materials and the workmanship shall be subjected to testing in 

accordance with procedures, sets of tests and frequencies as specified and respective Sections of these 

Specifications. The specified testing frequencies are not restrictive. The Engineer shall direct for the tests 

to be carried out as frequently as deemed necessary that the materials and workmanship comply with their 

Specifications.  

Where no specific testing procedure is mentioned in the Specifications, the tests shall be carried out as per the 

prevalent accepted engineering practice or directions of the Engineer.  



 

 

06 LABORATORY TRIALS TO CONFIRM COMPLIANCE WITH SPECIFICATIONS  

(1)        Concrete  

Laboratory trials for concrete mixes as specified shall be carried out by the Contractor to demonstrate that 

the composition of the mixes proposed for the concrete meets the requirements of the Technical 

Specifications.  

The compositions of concrete mixes which meet the specified requirements and are accepted by the Engineer 

shall be then used for mass concerting  

07     SITE TRIALS OR TRIAL SECTIONS  

(1)        Concrete  

Site trials for concrete mixes as specified shall be carried out by the Contractor to demonstrate the suitability 

of his mixing equipment. During the site trials, compliance with the Specifications for weighing equipment, 

storage of ingredients, means of transport for concrete, placing, compaction and curing shall be checked by 

the Engineer.  

08   FIELD LABORATORIES  

(1) Scope  

This  Clause covers  the  laboratories as  required for  testing  of  materials  as  part  of  quality control for  

the construction works executed under the contracts for the project. The following laboratory provision will 

be required to cover the quality control of construction materials.  

1.1 Establishment of Field Laboratory  

The Contractor shall establish a small and affordable field laboratory. The laboratory shall be manned by 

the contractor with suitable laboratory technicians. The space should be adequate to provide testing facilities 

for construction works.  As required, the space shall be partitioned to provide rooms/space for testing, 

sample preparation, sample storage.  

The Contractor shall give the following consideration to the preparation of space for laboratory.   Sufficient power 

for lighting and other electrical appliances and test apparatus shall be provided.  

All the establishment cost shall be deem to be included in his overhead cost and no additional claim shall be 

entitled.  

(2) Laboratory Equipment  

All equipment necessary for testing of materials and workmanship shall be deemed to form part of the 

permanent works unless otherwise provided in the contract. It shall be delivered to the site in accordance 

with the schedule of requirements for such equipment described in the contract. However the non-inclusion 

of any item of such equipment in the schedule of requirements shall not relieve the Contractor of the 

responsibility to supply if it is required for the proper control of the quality of the materials and/or 

workmanship, notably when identified in the list of appropriate equipment to be supplied Table 2.0 : 

Schedule of Laboratory Equipment   

Sl. No  Item Description  No. of Items  



 

 

1.  Concrete Test and Slump Cone Apparatus    

 - Cube Moulds (150 mm)  

- Cube mould (50mm)  

- Slump cone apparatus  

- Tamping rod (16 mm dia)  

- Steel ruler (calibrated)  

9 nos.  

3Nos  

2 nos.  

2 nos.  

2 nos.  

2.  Compression Testing machine set (hand driven), 100 tons            Nil  

3.  Flakiness and Elongation Index    

 -    Set of Flakiness and Elongation gauges  1 no.  

4.  Balances: (as specified)    

 a) Electronic Balance, 500 gm nominal capacity, 0.01 g accuracy   

b) Electronic Balance, 2500 g nominal capacity, 0.1g accuracy  

c) Electronic balance with carrying case, 10 kg, 0.1 g accuracy   

1 no  

1 no  

1 no  

5.  Glassware: (as specified)  

a)  Flat bottom flasks 500 ml b)  Volumetric Flask, 500 ml  

c) Graduated glass beakers (100 ml - 1000 ml)  

d) Measuring cylinder (100 ml - 1000 ml)  

e) Spring balance (100Kg)  

f) Measuring glass cylinder 250ml  

g) Sprit level  1 mtr length  

2 no.  

2 no  

3 no  

3 no  

1 No  

4Nos  

4Nos  

   

(3) Ownership  

Testing equipment and furniture procured for field laboratory shall become the property of the Contractor 

upon completion of the project and contractor is instructed to include the cost in his bid and no separate 

payment shall be made.  

(4) Serviceability  

The Contractor shall maintain all laboratory equipment in good working condition throughout the period of 

the contract at his own expense. Testing apparatus shall be maintained in serviceable condition and all 

measuring and control equipment will be checked and calibrated from time to time, as required by the 

Engineer, and immediately adjusted or replaced if it is found that correction is not possible.  Any equipment, 

which become unserviceable during use shall be repaired or replaced by the Contractor at no extra cost to 

the Employer. The Contractor shall provide all tools, accessories, services for utility, communication, 

consumable items for testing and operating, and all the assistance as may be required by the Engineer and 

his staff for measuring and checking the works.  



 

 

(5) Testing  

Without relieving the Contractor of any of his responsibility for the testing of materials the  

Engineer may as and when he desires carry out any of the tests specified above using the facilities.   The Engineer 

may order the Contractor to carry out additional laboratory tests in an independent laboratory, as deemed 

necessary.  

For all testing which cannot be carried out in the field Laboratory, the Contractor shall be responsible for 

arranging for such testing to be carried out at an independent laboratory to be approved by the Engineer. 

The Contractor shall be responsible for all attendance on staff from these approved testing laboratories, 

including if necessary the provision of transport for personnel, equipment and test specimens. No testing by 

external laboratories shall be carried out without the written instruction of the Engineer.  

Measurement and Payment  

No separate measurement and/or payment shall be made for the above work.  All costs in connection with 

the quality control test equipment and the test specified herein shall be considered included in the related 

items of the works.  

Chapter 4: EARTHWORKS 

This work shall consist of excavation, removal and satisfactory disposal of all materials necessary for the 

construction in accordance with requirements of these specifications and the lines, grades and cross-sections 

shown in the drawings or as indicated by the Engineer. It shall include the hauling and stacking of or hauling of 

suitable cut materials as required, to sites of embankment and sub-grade construction, and also the disposal of 

unsuitable cut materials in specified manner, trimming and finishing to specified dimensions or as directed by the 

Engineer. The excavation shall be done manually or by mechanical means as directed by Engineer in charge 

considering feasibility, urgency of work, availability of labor/mechanical equipment and other factors involved. 

Classification of materials for purpose of manual excavation shall be as follows: 

Ordinary Soil – Generally any soil which can be excavated by the ordinary application of pick and shovel, rake or 

any other ordinary digging equipment; such as vegetable or organic soil, turf gravel, sand, silt loam, clay, peat etc. 

Hard Soil – Generally any soil which requires close application of picks or jumpers or scarifiers to loosen; such 

as stiff clay, gravel, cobble stone, water bound macadam and soling of roads. 

Ordinary Rock: Generally any rock which can be excavated by splitting with crow bars or picks and does not 

require blasting, wedging or similar means of excavation such as lime stone, sand stone, hard laterite, hard 

conglomerate and un-reinforced cement concrete below ground level. If required light blasting may be resorted to 

for loosening the materials but this will not in any way entitle the material to be classified as “Hard Rock”. 

Hard Rock : Generally any rock or boulder for the excavation of which blasting is required such as quartzite, 

granite, basalt, reinforced cement concrete ( reinforcement to be cut through but not separated from concrete) 

below ground level and the like.  

Hard Rock (blasting prohibited): Hard rock requiring blasting as described above but where the blasting is 

prohibited for any reason and excavation has to be carried out by chiseling, wedging or any other agreed method.  

Marshy Soil: This shall include soils like soft clays and peat excavated below the original ground level of marshes 

and swamps and soils excavated from other areas requiring continuous pumping or bailing out of water.  

For machine excavation, materials shall be classified as follows:  



 

 

All types of soil: Generally any strata, such as sand, gravel, loam, clay, mud, black cotton soil, moorum, shingle, 

river or nallah bed boulders, soling of roads, paths etc. and hard core macadam surface of any description (water 

bound, grouted tarmac etc.), lime concrete, mud concrete and their mixtures which for excavation yields to the 

application of picks, shovels, jumpers, scarifiers, ripper and other manual digging implements.  

All types of rock which include the above mentioned categories of rocks.  

Authority for classification: Engineer shall decide the classification of excavation, and his decision shall be final 

and binding on the Contractor. Merely the use of explosives in excavation will not be considered as a reason for 

higher classification unless blasting is clearly necessary in the opinion of the Engineer.   

Setting out: After the site has been cleared (as per the specifications in Chapter 2), the limits of excavation shall 

be set out true to lines, curves, slopes, grades and sections as shown on the drawing or as directed by the Engineer. 

The Contractor shall provide all labour, survey instruments and materials such as strings, pegs, nails, bamboos, 

stones, lime, mortar, concrete, etc., required in connection with the setting out of works and the establishment of 

bench marks. The Contractor shall be responsible for the maintenance of the benchmarks and other marks and 

stakes as long as they are required for the work in the opinion of the Engineer.  

The ground levels shall be taken at 5m to 15m intervals in uniformly sloping ground and at closer intervals where 

local mounds, pits or undulations are met with. The ground levels shall be recorded in field books and plotted on 

plans. These plans shall be drawn to a suitable scale with North direction line and the position of benchmark 

invariably shown on it. The contractor and the Engineer shall sign the plan before the earthwork is started. The 

contractor shall, at his own expense, supply the labour required for taking levels.  

Stripping and storing topsoil: When so directed by the Engineer, the topsoil existing over the sites of excavation 

shall be stripped to the specified depths and stockpiled at designated location for re-use in covering embankment 

slopes, cut slopes, and other disturbed areas where re-vegetation is desired. Prior to stripping the topsoil, all trees, 

shrubs etc. shall be removed along with their roots, with the approval of the Engineer.  

Excavation: All excavations shall be carried out in conformity with the directions laid hereinunder and in a manner 

approved by the Engineer. The works shall be so done that the suitable materials available from excavation are 

satisfactorily utilized as agreed upon beforehand.  

While planning of excavation, the Contractor shall take adequate precautions against soil erosion, water pollution 

etc. and take appropriate drainage measures to keep the sites free of water.  

The excavations shall conform to the lines, grades, side slopes and levels shown on the drawing or as directed by 

the Engineer. The Contractor shall not excavate outside the limits of excavation. Subject to the permitted 

tolerances, any excess depth/width excavated beyond the levels/dimensions specified on the drawing shall be 

made good at the cost of the Contractor with the suitable material of characteristics similar to that removed and 

compacted.  

All debris and loose materials on the cut slopes shall be removed. No backfilling shall be allowed in order to 

obtain the required slopes excepting that when boulders or soft materials are encountered in the cut slopes, these 

shall be excavated to the approved depth on instructions of the Engineer and the resulting cavities filled with 

suitable materials and thoroughly compacted in an approved manner.  

After excavation, the sides of the excavated areas shall be trimmed and contoured to minimize erosion and 

ponding, allowing natural drainage to take place. If trees were removed, new trees shall be planted as per the 

direction of the Engineer. The cost of planting the new trees shall be deemed to be incidental to the work.  

Methods, tools and equipment: Only such methods, tools and equipment as approved by the Engineer shall be 

adopted for the work. If so desired by the Engineer, the Contractor shall demonstrate the efficacy of the type of 

equipment to be used before the commencement of the work. Methods, tools and equipment to be adopted for the 

work shall be such which will not affect the property to be preserved.  

Rocks excavation: Rocks when encountered in the road excavation shall be removed up to the formation level 

or as otherwise indicated on the drawings. Where, however, unstable shale or other unsuitable materials are 

encountered at the formation level, these shall be excavated to the extent of 500 mm below the formation level or 

as otherwise specified. In all cases, the excavation operations shall be so carried out that at no point on cut 



 

 

formation the rock protrudes above the specified level. Rocks and large boulders which are likely to cause 

differential settlement and also local drainage problems should be removed to the extent of 500 mm below the 

formation level in full formation width including drains and cut through the side drains.  

Slopes in rock cutting shall be uniform lines corresponding to the slope lines shown on the drawings or as directed 

by the Engineer. Notwithstanding the foregoing, all loose pieces of rock on excavated slope surface which moves 

when pierced by a crowbar shall be removed.  

Where blasting is to be resorted to, the same shall be carried out as per the RGOB blasting manual and all 

precautions indicated therein observed.   

Marsh excavation: The excavation of soils from marshes/swamps shall be carried out as per the programme 

approved by the Engineer. Excavation of marshes shall begin at one end and proceed in one direction across the 

entire marsh immediately ahead of back filling. The method and sequence of excavating and back filling shall be 

such as to ensure, to the extent practicable, the complete removal or displacement of all muck from within the 

lateral limits called for on the drawings or as staked by the Engineer, and to the bottom of the marsh, firm support 

or levels indicated.  

Blasting: The contractor shall obtain a licence from the competent authority for obtaining and storing the 

explosives. The contractor shall procure the explosives, fuses, detonators etc. from the Government or as per the 

provision in terms and condition of the contract. The Engineer or his representative shall have the right to check 

the contractor's store and accounts of explosives. The contractor shall provide facilities for this.  

All blasting work shall only be done under careful supervision of trained personnel and the contractor shall take 

all precautions as per rules for blasting operations.  

The Contractor shall ensure safety measures for every worker present, through the provision of personal protective 

equipments. The contractor shall be responsible for any damage arising out of accident to the workmen, public or 

property due to storage, transportation and use of explosive during blasting operations.   

- Earth work in excavation over areas, exceeding 300mm in depth, 1.5m in width as well as 10 sqm in area on 

plan, including disposal of excavated earth within 50m lead and 1.5m lift and disposed soil to be levelled and 

neatly dressed.  

EW0031  All types of Soil  

Measurements: The length and breadth shall be measured correct to 10 mm. In case the measurements are taken 

with staff and level, the level shall be recorded correct to 5mm and depth of cutting and heights of filling calculated 

correct to 5mm. The area shall be worked out to the nearest two places of decimal in square metres.  

Rates: The rates shall cover the cost for carrying out all the required operations including cost of labour, materials, 

equipment hired/owned, tools and plants, and incidentals necessary to complete the work. The rates shall also 

include, where necessary:  

• Disposing of the cleared materials with all lifts and lead up to 50m;  

• Bailing out or pumping of water in excavations from rains, subsoil water etc.;  

• Protection and supporting of existing services i.e. pipes, water mains, cables met within the course 

of excavation. Care shall be taken not to disturb electric and communication cables, removal of 

which if necessary, shall be arranged by the Engineer.  

EW0195          Filling of trenches, sides of foundations, under floors in ground floor etc. in layers not exceeding 

200mm in depth using selected available excavated materials including consolidating each deposited layer by 

ramming, watering etc. within lead 50 m & lift 1.5m  

Earth used for filling shall be free from stone, shingle or boulder larger than 75 mm in any direction and salts, 

organic or other foreign matter. Normally excavated earth from the same area shall be used for filling. However 

if such earth contains deleterious material, it shall not be used. All clods of earth shall be broken or removed.  



 

 

The spaces around the foundations pipes and drains in trenches shall be cleared of all debris, brick bats etc. The 

filling shall be done in layers, not exceeding 200mm in each layer. Each layer shall be watered, rammed and 

consolidated before the succeeding one is laid. Earth shall be rammed with iron rammers where feasible and with 

the butt-ends of crowbars where rammer cannot be used. Special care shall be taken that no damage is caused to 

the pipes, drains and masonry or concrete in the trenches, under floor, etc.  

Measurements: The cubical contents of foundation concrete and masonry in foundation up to ground level shall 

be worked out and the same deducted from the cubical contents of earthwork in excavation for foundations to 

arrive at the quantity for filling sides of foundation. For filling in plinths and under floors, depth shall be the 

consolidated depth.  

Rates: The rates shall cover the cost for carrying out all the required filling operations including cost of labour, 

materials, equipment hired/owned, tools and plants, and incidentals necessary to complete the work.  

 

Chapter 5: DRAINAGE 

- Constructing random rubble masonry open surface drain in cement mortar 1:6 including earth work in 

excavation, 100mm thick concrete base 1:5:10, 40 mm aggregate 25mm thick cement concrete 1:2:4, 

12mm aggregate for filling haunches, including 20mm cement plaster with a floating coat of neat cement 

and disposal of surplus earth complete  

DR0032  250mm wide x 300mm depth  

The open surface drains shall be of the size as specified in the item and laid to such gradients and in such locations 

as may be shown in the relevant drawing or as directed by the Engineer.  

The width of the drain at the top shall be as specified, measured between the finished walls. The drain shall be 

given, as far as possible, uniform slope from the starting point to the discharge point.  

Measurement: The drain shall be measured in running meters, correct to 10mm.  

Rate: The rate shall include the cost of labour and materials involved in excavation, concreting, masonry, 

plastering, finishing etc. required for the item. Suitable deduction or extra payments on “per meter additional 

depth” basis shall be made in case there is a variation in average depths from those stated above.  

 

Chapter 6: CONCRETE WORK 

Water, Cement, fine aggregate and coarse aggregate shall conform to material specifications. Concrete can be 

specified by proportions or by nominating the required strength.  

Concrete shall be prepared by mixing graded stone aggregate or gravel of normal size as specified with fine 

aggregate and cement in specified proportions with required quantity of water.  

Proportioning: It shall be done by volume. Boxes of suitable size shall be used for measuring sand and aggregate. 

The internal dimensions of the boxes shall be generally 35 x 25 x 40cm deep or as otherwise approved by the 

Engineer. The unit of measurement for cement shall be a bag of 50 kg and this shall be taken as 0.035cum. While 

measuring the aggregate, shaking, ramming or heaping shall not be done. The proportioning of sand shall be on 

the basis of its dry volume and in case of damp sand allowance for bulkage shall be made by adopting the method 

prescribed under IS 2386 (part III).  

Mixing: It shall be done in mechanical mixer. Mixing by hand shall be employed only in special cases with the 

specific prior permission of the Engineer-in-Charge. Stone aggregate shall be washed with water to remove dirt, 

dust or any other foreign materials, where necessary.  

Machine Mixing: The mixer drum shall be flushed clean with water. Measured quantity of dry coarse aggregate 

shall be followed with measured quantity of fine aggregate and then cement. In case damp sand is used, add half 

of the quantity of coarse aggregate followed by cement and sand. Finally add balance quantity of the coarse 



 

 

aggregate. The skip shall be raised and dry materials slipped into the drum. The dry materials shall be mixed for 

at least four turns of the drum, after which the correct quantity of water shall be added gradually while the drum 

is in motion, to ensure even distribution with the dry material. The total quantity of water for mixing shall be 

introduced before 25% of mixing time has elapsed and shall be regulated to achieve the specified water cement 

ratio. The complete contents of the mixed concrete shall be emptied before recharging. When the mixer is closed 

down for the day or at any time exceeding 20 minutes, the drum shall be flushed clean.  

Mixing time: The materials shall be mixed for a period of not less than 2 minutes and until a uniform colour and 

consistency is obtained. The time shall be counted from the moment all the materials have been put into the drum.  

Hand Mixing: Hand mixing shall be done on a smooth, clean and water-tight platform of suitable size in the 

following manner.  

(a) Measured quantity of sand shall be spread evenly  

(b) The cement shall be dumped on the sand and distributed evenly  

(c) The sand and cement shall be mixed intimately with spade, turning the mixture over and over 

again, until it is of even colour throughout and free from streaks  

(d) The sand cement mixture shall be spread out and measured quantity of coarse aggregate shall 

be spread on its top. Alternatively the measured quantity of  

coarse aggregate shall be spread out and the sand cement mixture shall be spread on its top.  

(e) The above materials shall be mixed at least three times by shovelling and turning over by twist 

from centre to side, then back to the centre and again to the sides.  

(f) A hollow shall be made in the middle of the mixed pile.  

(g) Three quarters of the total quantity of water required shall be added while the material is turned 

in towards the centre with spades. The remaining water shall be added by a water-can fitted 

with rose head, slowly turning the whole mixture over and over again until a uniform colour 

and consistency is obtained throughout the pile.  

(h) The mixing platform shall be washed at the end of the day.  

Consistency: The quantity of water to be used for each mix of 50kg cement, to give the required consistency shall 

not be more than 34 litres for 1:3:6 mix, 30 litres for 1:2:4 mix, 27 litres for 1:1 1/2:3 mix and 25 litres for 1:1:2 

mix. In the case of vibrated concrete, the limit specified may be suitably reduced to avoid segregation. The 

quantity of water shall be regulated by carrying out regular slump tests.  

The following slumps shall be adopted for different kinds of works:  

Table 5.6.1 SLUMPS FOR DIFFERENT KINDS OF WORK  

Slump in mm   

Works   

Vibrator Used  Vibrator not used   

Mass concrete in foundation footings, retaining walls and  pavement   10-25   50-75   

Thin sections of flooring less than 75 mm thickness   25-40   75 -100   

The entire concrete used in the work shall be laid gently (not thrown) in layers not exceeding 150mm and shall 

be thoroughly vibrated by means of mechanical vibrators till a dense concrete is obtained. The Engineer may 

however relax the condition specifying use of mechanical vibrators at his discretion for certain items depending 

upon the thickness of the members and feasibility of vibrating the same and permit hand compaction. Hand 



 

 

compaction shall be done with the help of tamping rods so that concrete is thoroughly compacted and completely 

worked into the corners of the formwork. The layers of concrete shall be so placed that the bottom layer does not 

finally set before the top layer is placed. Compaction shall be completed before the initial setting starts i.e. within 

30 minutes of addition of water to the dry mixture. For items where the vibrators are not to be used, it shall be the 

duty of the contractor to take the permission of the Engineer before the start of work.  

During cold weather, concreting shall not be done when the temperature falls below 4.5°C. The concrete placed 

shall be protected against frost by suitable covering. Concrete damaged by frost shall be removed and work 

redone. Please see specifications relating to cold weather concreting Reinforced Cement Concrete. During hot 

weather, precautions shall be taken to see that the temperature of wet concrete does not exceed 38°C.  

When the placing of concrete is suspended, necessary removal of laitance and roughening the surface for jointing 

future work shall be done before the concrete sets. When the work is resumed the previous work must be 

thoroughly cleaned, roughened, watered and a grout of neat cement slurry of the proportion, 1 Kg of cement per 

2 litres of water applied uniformly.  

Curing: Green work shall be protected from rain by suitable covering. The work should also be protected from 

damage and rain during construction.   

After the concrete has begun to harden i.e. about 1 to 2 hours after its laying, it shall be protected with moist 

gunny bags, sand or any other material approved by the Engineer against quick drying. After 24 hours of laying 

of concrete, the surface shall be cured by flooding with water of minimum 25mm depth, or by covering with wet 

absorbent materials. The curing shall be done for a minimum period of 14 days. In special cases, curing may have 

to be done for more number of days as required by the Engineer.  

Over the foundation concrete, the masonry work may be started after 48 hours of it’s laying, but the curing of 

cement concrete shall be continued along with the masonry work for minimum period of 14 days.  

Where cement concrete is used as sub-grade for flooring, the flooring may be commenced before the curing period 

of sub-grade is over but the curing of sub-grade shall be continued along with the top layer of flooring for a 

minimum period of 14 days.  

The water used for curing shall not produce any objectionable stains or unsightly deposit on concrete surface. In 

special circumstances and locations curing by other means such as sealing material insulating blankets etc. may 

be adopted with the specific prior approval of the Engineer.  

The minimum compressive strength of mix 1:1.5 :3 and 1 :2 :4 shall be as follows:  

Table 5.6.2 MINIMUM COMPRESIVE STRENGTH   

 

Compressive strength in kg/sq.cm at 28 days Mix  

- Providing and laying in position plain cement concrete excluding the cost of centering and shuttering - 

All work upto plinth level  

CW0005  1:3:6 (1 cement : 3 sand : 6 graded crushed rock 20 mm nominal size) 

 

- Providing and laying in position plain cement concrete   in retaining walls, return walls, walls (any 

thickness) including attached pilasters, columns, piers, abutments, pillars, posts, struts, buttresses, string or 

lacing courses, parapets, coping, bed blocks, anchor blocks, plain window sills, fillets etc. upto floor five level, 

excluding the cost of centering and shuttering  

 
At 7 days   At 28 days   

1:1.5:3  175   265   

1:2:4  140   210   



 

 

CW0022  1:2:4 (1 cement : 2 sand : 4 graded crushed rock 20 mm nominal size)  

Length and breadth shall be measured correct to a 10 mm. The thickness of slab, partitions, etc. and the like shall 

be measured correct to the nearest 5mm.  

The consolidated cubical contents shall be calculated net nearest to 0.01cu.m. Concrete laid in excess, of the 

sections shown in the drawing unless directed by the Engineer shall not be measured.  

No deduction shall be made for:  

(a) Ends of dissimilar materials (e.g. joists, beams, posts, girders, rafters, purlins, trusses, corbels, 

step etc.) upto 500 sq.cm in section.  

(b) Opening up to 0.1m2 or as specified.  

(c) Volume occupied by pipes, conduits, sheathing etc. not exceeding 100 sq.cm each in cross 

sectional area.  

(d) Volume occupied by reinforcement;  

Rate: The rates shall cover the cost for carrying out all the required operations including cost of labour, materials, 

equipment hired/owned, tools and plants, and incidentals necessary to complete the work.  

 

Chapter 7: REINFORCED CONCRETE 

The concrete shall be as specified under concrete works. Concrete shall be always mixed by mechanical mixer 

unless otherwise the Engineer permits hand mixing.  

Consistency: The concrete, which will flow sluggishly into the forms and around the reinforcements without any 

segregation of coarse aggregate from the mortar, shall be used. The consistency shall depend on whether the 

concrete is vibrated or hand tamped. It shall be determined by slump test as prescribed in IS 1199. The slumps of 

concrete for different types of works shall be as given below, unless otherwise specified:  

Table 5.8.1 SLUMPS OF CONCRETE FOR DIFFERENT TYPES OF WORK  

 

Slump in mm   

 

- Providing & laying in position reinforced cement concrete excluding the cost of centering, shuttering 

and reinforcement - all work upto plinth level  

RC0001  1:1:2 (1 cement : 1 sand : 2 graded crushed rock 20 mm nominal size)  

 

Concreting shall be commenced only after the Engineer has inspected the centering, shuttering and reinforcement 

as placed and passed the same.  

In case of concreting of slabs and beams; wooden plank or cat- walks supported directly on the centering by means 

of wooden blocks or lugs shall be provided to convey the concrete to the place of deposition without disturbing 

the reinforcement in any way. Labour shall not be allowed to walk over the reinforcement.  

Sl.No   
Types of Work   Vibrators 

used   

Vibrators 

not used   

1   Mass concrete in R.C.C foundation footings, and retaining walls   10 - 25   80   

2   Beams, slabs and columns simply reinforced   25 - 40   100 – 125   

3   Thin R.C.C section or section with congested steel   40 - 50   125 - 150   



 

 

In case of columns and walls, it is desirable to place concrete without construction joints. The programme of 

concreting in the vertical direction shall be restricted to one metre per hour. The concrete shall be deposited in its 

final position in a manner to preclude segregation of ingredients. In deep trenches and footings, concrete shall be 

placed through chutes as directed by the Engineer. In case of columns and walls the shuttering shall be so adjusted 

that the vertical drop of concrete is not more than 1.5 meters at a time.  

Cold weather concreting: During cold weather, as a rule concreting shall not be done when the temperature falls 

below 4.5 degrees Celsius. However in circumstances where it becomes necessary to deposit concrete at or near 

freezing temperatures, precautions shall be taken to ensure that at the time of placing it has a temperature of not 

less than 4.5 degree Celsius and that this temperature is maintained till the concrete is compacted and it is 

thoroughly hardened. When necessary, the ingredients shall be heated before mixing and concrete carefully 

protected after placing; in general heating water alone to about 60 degree Celsius may be sufficient for this 

purpose. Dependence shall not be placed on salt or other chemicals for the prevention of freezing. (Use of calcium 

chloride to accelerate the rate of hardening is not permitted as it is considered harmful). Concrete placed shall be 

protected against frost by suitable covering. Concrete damaged by frost shall be removed and work redone.  

Hot weather concreting: During hot weather, precaution shall be taken to see that the temperature of wet concrete 

does not exceed 38 degrees Celsius. No concrete shall be laid within half an hour of the closing time of the day, 

unless permitted by the Engineer. It is necessary that the time between mixing and placing of concrete shall not 

exceed 30 minutes so that the initial setting process is not interfered with.  

Concrete shall be compacted into a dense mass immediately after placing, by means of mechanical vibrators 

designed for continuous operation. The Engineer may however, relax this condition at his discretion for certain 

items, depending on the thickness of members and feasibility of vibrating the same, and permit hand compaction 

instead. Hand compaction shall be done with the help of tamping rods so that concrete is thoroughly compacted 

and completely worked around the reinforcement, embedded fixtures, and into corners of the formwork. The 

layers of concrete shall be so placed that the bottom layer does not finally set before the top layer is placed. The 

vibrators shall maintain the whole of concrete under treatment in an adequate state of agitation, such that de-

aeration and effective compaction is attained at a rate commensurate with the supply of concrete from the mixers. 

The vibration shall continue during the whole period occupied by placing of concrete, the vibrators being adjusted 

so that the center of vibrations approximates to the center of the mass being placed at the time of compacting.  

Concrete shall be judged to be properly compacted, when the mortar fills the spaces between the coarse aggregate 

and begins to cream up to form an even surface. When this condition has been attained, the vibrator shall be 

stopped in case of vibrating tables and external vibrators. In case both internal and external vibrators are being 

used the internal vibrators shall first be withdrawn slowly after which the external vibrators shall be stopped so 

that no loose pocket is left in the body of the concrete. The specific instructions of the makers of the particular 

type of vibrator used shall be strictly complied with. Shaking of reinforcement for the purpose of compaction 

should be avoided. Compaction shall be completed before the initial setting starts, i.e. within 30 minutes of 

addition of water to the dry mixture.  

Construction joints: Concreting shall be carried out continuously upto the construction joints, the position and 

details of which shall be as shown in Structural drawing or as indicated in this specification or as directed by the 

Engineer. Such joints shall be kept to the minimum and shall not be located in valleys. The joints shall be kept at 

places where the shear force is the minimum and these shall be straight and at right angles to the direction of main 

reinforcement.  

In case of columns, the joints shall be horizontal and minimum of 20 cm below the bottom of the beam running 

into the column head. The portion of the column between the stopping off level and the top of the slab shall be 

concreted with the beam. When stopping the concrete on a vertical plane in slabs and beams, an approved stop-

board shall be placed with necessary slots for reinforcement bars or any other obstruction to pass the bars freely 

without bending. The construction joints shall be keyed by providing a triangular or trapezoidal fillet nailed on 

the stop-board. Inclined or feather joints shall not be permitted. Any concrete flowing through the joints of stop-

board shall be removed soon after the initial set. When concrete is stopped on a horizontal plane, the surface shall 

be roughened and cleaned after the initial set. When the work has to be resumed, the joint shall be thoroughly 



 

 

cleaned with wire brush and loose particles removed. A coat of neat cement slurry at the rate of 2.75kg of cement 

per square meter shall then be applied on the roughened surface before fresh concrete is laid.  

Expansion Joints: Expansion Joints shall be provided as shown in the structural drawings or as directed by the 

Engineer including all formwork and labour necessary to form.   

Curing: After the concrete has begun to harden i.e. about 1 to 2 hours after it’s laying, it shall be protected from 

quick drying with moist gunny bags, sand or any other material approved by the Engineer. After 24 hours of 

laying of concrete, the surface shall be cured by flooding with water of minimum 25mm depth, or by covering 

with wet absorbent material.  The curing shall be done for a minimum period of 14 days.  

Finishing: In case of roof slabs, the top surface shall be finished even and smooth with wooden trowel, before 

the concrete begins to set.  

Immediately on removal of forms, the Engineer shall examine the R.C.C. work before any defects are made good 

such as:  

a) The work that has sagged or contains honeycombing to an extent detrimental to structural safety or 

architectural concept shall be rejected.  

b) Surface defect of a minor nature may be accepted. On acceptance of such work by the Engineer, the same 

shall be rectified as follows:  

1. Surface defects which require repair when forms are removed usually consist of bulges due to movement 

of forms, ridges at form joints, honeycombed areas, damage resulting from the stripping of forms, and 

bolt holes. Bulges and ridges are to be removed by careful chipping or tooling and the surface is then 

rubbed with a grinding stone. Honey combed and other defective areas must be chipped out, the edges 

being cut as straight as possible and perpendicularly to the surface, or preferably slightly undercut to 

provide a key at the edge of the patch.  

2. Shallow patches are first treated with a coat of thin grout composed of one part of cement and one part 

of sand and then filled with mortar similar to that used in the concrete. The mortar is placed in layer not 

more than 10mm thick and each layer is given a scratch finish to secure bond with the succeeding layer. 

The last layer is finished to match the surrounding concrete by floating, rubbing, or tooling on formed 

surfaces by pressing the form material against the patch while the mortar is still plastic.  

  

3. Large and deep patches require filling up with concrete held in place by forms. Such patches are 

reinforced and carefully dowelled to the hardened concrete.  

4. Holes left by bolts are filled with mortar carefully packed into place in small amounts. The mortar is 

mixed as dry as possible with just enough water so that it will be tightly compacted when forced into 

place.  

5. Tiered holes extending right through the concrete may be filled with mortar with a pressure gun similar 

to the gun used for greasing motorcars.  

6. Normally, patches appear darker than the surrounding concrete, possibly owing to the presence on their 

surface of less cement laitance. Where uniform surface colour is important, this effect shall be remedied 

by adding 10 to 20 percent of white Portland cement to the patching mortar, the exact quantity being 

determined by trial.  

7. The same amount of care to cure the materials in the patches should be taken as with the whole structure. 

Curing must be started, as soon as possible, after the patch is finished to prevent early drying. Damp 

Hessian may be used but in some locations it may be difficult to hold it in place. A membrane-curing 

compound in these cases will come in most convenient.  



 

 

c) The surface, which is to receive plaster or where it is to be joined with brick masonry wall, shall be 

properly roughened immediately after the shuttering is removed, taking care to remove the laitance 

completely without disturbing the concrete. The roughening shall be done by hacking. Before the surface 

is plastered it shall be cleaned and wetted so as to give good bond between concrete and plaster. The 

R.C.C. work shall be done carefully so that the thickness of plaster required for finishing the surface is 

not more than 6mm.  

d) The surface of R.C.C. slab on which the cement concrete or mosaic floor is to be laid shall be roughened 

with brushes while the concrete is green. This shall be done carefully without disturbing the concrete.  

Measurement: Dimensions shall be measured nearest to 10mm, except for the thickness of slab which shall be 

measured to nearest 5mm. The areas shall be worked out to nearest 0.01 square metres. The cubic contents shall 

be worked out to nearest 0.01 cubic metres.  

Work under the following category shall be measured separately.  

a) In foundation upto floor one level.  

b) From floor one level to floor two level.  

c) From floor two level to floor three level and so on-  

d) R.C.C. above roof level shall be measured along with the R.C.C. work in floor just below. No 

deduction shall be made for the following:  

a) Ends of dissimilar materials (e.g. joints, beams, posts, girders, rafters, purlins, trusses, corbels, steps etc.) 

upto 500sq.cm in cross-section.  

b) Opening upto 0.1 sq.m



 

 

Note: In calculating area of opening upto 0.1 sq.m the size of opening includes the thickness of any separate lintels 

or sills. No extra labour for forming such openings or voids shall be paid for.  

c) The volume occupied by reinforcement.  

d) The volume occupied by pipes, conduits, etc. not exceeding 100sq.cm each in cross-sectional area. 

Nothing extra shall be paid for leaving and finishing such cavities and holes.  

e) Small voids not exceeding 40 Sq.cm each in cross-sectional area. Nothing extra shall be paid for leaving 

and finishing such cavities and holes.  

Measurements shall be taken before any rendering is done in the concrete members. The measurement will not 

include rendering. The measurement of R.C.C. work between various units shall be regulated as below:  

a) Slabs shall be taken as running continuously through except when slab is monolithic with the beam. In 

that case it will be from the face of the beam.  

b) Beams shall be measured from face to face of columns and shall include haunches, if any, between 

columns and beams. The depth of the beam shall be from the bottom of slab to the bottom of beam, if 

beam and slab are not monolithic. In case of monolithic construction where slabs are integrally connected 

with beam, the depth of the beam shall be from the top of the slab to the bottom of the beam.  

c) The columns shall be measured from top of column base to underside of the first floor slab and 

subsequently from top of floor slab to underside of the floor slab above. In case of columns for flat slabs, 

flare of column shall be included with column for measurement.  

d) Chajja shall be measured inclusive of bearing. But when Chajja is combined with lintel, slab and beam, 

it shall be measured as clear portion. Whenever vertical fins and chajjas combined, chajjas shall be 

measured clear between fins. The vertical fins shall be measured through.  

e) The filling of expansion joints with bitumen filler, bitumen felt or any such material and the provision of 

copper or brass plate for covering, etc., shall be measured in running metres.  

Rate: The rate includes the cost of materials and labour involved in all the operations described above except for 

the cost of centring and shuttering unless otherwise mentioned in the item.   

Note: The 28 days cube test shall be the basis of determination of strength for R.C.C. work. Concrete that is less 

than the required strength shall not be accepted unless otherwise stated.  

 

Chapter 8: REINFORCEMENT 

 

RC0083 Providing & fixing Thermo-Mechanically Treated reinforcement bar (Yield Strength 500 MPa) for R.C.C 

work including cutting, bending, binding and placing in position complete    

The type and grade of reinforcement to be used shall be as indicated on the drawings. Where this information is 

not given on the drawings, hot rolled deformed bars having yield strength of 500 Mpa shall be used. Bars shall 

be bent cold (no heating shall be permitted), correctly and accurately to the size and shape as shown on the detailed 

drawings or as directed by the Engineer. Preferably, bars of full length shall be used and within the following 

tolerances:  

Table 5.8.2 TOLERANCES ON DIMENSIONS OF REINFORCEMENT BAR  

Sl. No  Dimension   Tolerance   

1  Length of straight bars   ± 25 mm   

2  Location of splices   ± 50 mm   

3  Length of lap splices   ± 50 mm   



 

 

Minimum clear cover shall be as indicated on the drawings. Where cover is the drawings, it 

shall be in accordance with the following:   

Table 5.8.3 MINIMUM  CLEAR COVER FOR REINFORCEMENT   

not indicated on  

Sl. No  Location   Clear cover   

1  Slabs   20 mm   

2  Beam – main reinforcement   30 mm   

3  Beam – stirrups   20 mm   

4  Column – main reinforcement   40 mm   

5  Column - ties   20 mm   

6  Footings   75 mm   

Overlapping of bars shall be as indicated on the drawings. The overlapping bars shall not touch each other and 

these shall be kept apart by 25 mm or 1.25 times the maximum size of the coarse aggregate whichever is greater, 

with concrete between them. But where this cannot be done, the overlapping shall be bound together at intervals 

not exceeding twice the dia. of such bars, with two strands of annealed steel wire of 0.90 mm to 1.6 mm thickness 

twisted tight. The overlaps shall be staggered for different bars and located at points, along the span, where neither 

shear nor bending moment is maximum. Where lap length is not explicitly shown on the drawings, the length 

shown in the following table shall be used:  

Table 5.8.4 LAP LENGTH OF THE REBAR  

Sl. No   Bar size   Lap length   

1   10 mm   300 mm   

2   12 mm   350 mm   

3   16 mm   600 mm   

4   20 mm   900 mm   

5   25 mm   1100 mm   

The ends of rods shall be bent in to semicircular hooks, having clear diameter equal to four times the diameter of 

the bar, with a length, beyond the bend equal to four times the diameter of the bar. End hooks may, however, not 

be provided for cold twisted, hot rolled and CRS bars.  

Note: Welding should not be used unless absolutely necessary. Reinforcement bar does not weld very well and 

the resulting splice can be a week spot. Binding is better as welding can produce a reduction in strength as well.  

Reinforcement bars shall be placed in position as shown in the drawings. The bars crossing one another shall be 

tied together at every intersection with two strands of annealed steel wire 0.90 to 1.6 mm thickness twisted tight 

to make the skeleton of the steel work rigid so that the reinforcement does not get displaced during the deposition 

of concrete.  

The bars shall be kept in position by the following methods:  

a) In case of beam and slab construction, pre-cast cover blocks in cement mortar 1:2 (1 cement: 2 coarse 

sand), about 4cm x 4cm section and of thickness equal to the specified cover shall be placed between the 

bars and shuttering, so as to secure and maintain the requisite cover of concrete over reinforcement.  

b) In case of cantilevered and double layer reinforced beams or slabs, the vertical distance between the 

horizontal bars shall be maintained by introducing chain spacers or support bars of steel at 1.0 metre or 

at shorter spacing to avoid sagging.  

c) In case of columns and walls, the vertical bars shall be kept in position by means of timber templates 

with slots accurately cut in them, or with block of cement mortar (1:2) suitably tied to the reinforcement.  

d) In case of other R.C.C. structure such as arches, domes etc, cover blocks, spacers and templates shall be 

used as directed by the Engineer.  



 

 

Measurement: Reinforcement including authorised spacer bars and laps shall be measured in lengths of different 

diameters, as actually used in the work nearest to 10mm and their weight calculated on the basis of standard 

tables. Wastage and un-authorised overlaps shall not be paid for. Annealed steel wire required for binding or tack 

welding shall not be measured, its cost being included in the rate of reinforcement. Wherever welding is resorted 

to in lieu of over laps such welds shall be measured separately in members for different size of reinforcement.   

Rate: The rate of reinforcement shall include the cost of labour and materials as required for all operations 

described above except welding in lieu of over laps, which shall be paid for separately. No separate payment will 

be made for concrete spacer blocks, timber templates, tie wire or any other accessories required for the 

performance of the work.  

 

Chapter 9: Formwork 

 

Providing & fixing formwork (centering and shuttering) including strutting, propping etc. and removal of 

formwork  

RC0090  Foundation and plinth etc.  

Propping and Centering: Props used for centering shall be of steel, timber posts, ballies or any other material 

approved by Engineer. Use of brick masonry pillars in mud mortar shall also be permissible. In no case ballies 

shall be of diameter less than 100mm measured at mid length and 80mm at thin end. Maximum permissible 

spacing shall be 1.2m center to center. Ballies shall rest squarely on wooden sole plates of 40mm thickness and 

minimum bearing area of 0.1sq.m laid either on ground or on 40 x 40cm brick masonry pillars in mud mortar of 

height not exceeding 40cm. Double wedges shall further be provided between the sole plates and the wooden 

props so as to facilitate tightening and easing of shuttering without jarring the concrete. In case brick masonry 

pillars of adequate section are used instead of props, wooden sole plates shall be provided at the top of pillars and 

double wedges inserted between the sole plate and the bottom of shuttering.  

Formwork and concreting of upper floor shall not be done until concrete of lower floor has set for at least 28 days. 

In case of balconies and cantilever beams, coming one above the other, the members being cast shall be supported 

by props on two floors below the floor where initial supporting has been done. Ballies shall rest squarely on 

wooden sole plates of 40mm thickness and with minimum bearing area of 0.1sq.m.  

The details of formwork stated above shall be applicable for spans of 4.50m and height upto 3.50 metres. In case 

any of these limits is exceeded the formwork shall be properly designed for the self-weight, weight of 

reinforcement, weight of fresh concrete, various live loads imposed during the construction process (such as 

workmen and equipment). Dumping of concrete, movement of construction equipment and action of the wind 

may produce lateral forces which must be resisted by the form work to prevent lateral failure for which suitable 

horizontal as well as diagonal bracings shall be provided. The permissible stresses in bending, buckling load of 

props, permissible deflection of shuttering should not be exceeded.   

In case the height of centering exceeds 3.50 meters, the props may be provided in multi-stages. Before the 

concreting is started, the props and wedges shall be thoroughly checked to see that these are intact, and take 

suitable action in case these are loose. While the concreting is in progress, at least one carpenter shall be readily 

available at the site. The carpenter shall keep a constant watch on the props and take immediate remedial 

measures, as soon as any of these get loosened. Care shall be taken that props and wedges do not get loose for a 

minimum period specified in Table 5.8.5.  

Shuttering: The shuttering shall have smooth and even surface and the joints shall not permit leakage of cement 

grout. Timber used shall be well seasoned, free from loose knots, projecting nails, splits or other defects that may 

mar the cement surface of concrete. It shall not be so dry as to absorb water from concrete and swell and bulge, 

or so green or wet as to shrink after erection. Species of timber that are not affected appreciably by its contact 

with water shall be used. The timber shall be accurately sawn and planed on the sides and the surface coming in 

contact with concrete. For exposed concrete faces, timber for shuttering shall be wrought on all faces in contact 

with concrete.  

Wooden formwork with metal sheet lining or steel plates stiffened by steel angles shall also be permitted. Where 

metal forms are used, all bolts and nuts shall be countersunk and well ground to provide a smooth plane surface. 



 

 

The chamfers, bevelled edges and mouldings shall be made in the formwork itself. Opening for fan clamps and 

other fittings connected with services shall be provided in the shuttering as directed by the Engineer-in-charge. 

As far as practicable, clamps shall be used to hold the forms together. Where use of nails is unavoidable minimum 

number of nails shall be used and these shall be left projecting so that they can be easily withdrawn. Use of double 

head nails shall be preferred.  

Surface Treatment for Shuttering: The surfaces of timber shuttering that would come in contact with concrete 

shall be well wetted and coated with soap solution, raw linseed oil, form oil of approved manufacture or any other 

approved material (such as polythene/polyethylene sheets), to prevent adhesion of concrete to form work. Soap 

solution, for the purpose shall be prepared by dissolving yellow soap in water to get the consistency of paint. 

Inside surfaces of forms shall be thoroughly cleaned before application of any of the materials mentioned above. 

Release agents shall be applied strictly in accordance with the manufacturers’ instructions and shall not be allowed 

to come in contact with any reinforcement. Re-use of the shuttering shall be permitted only after the inside surface 

has been thoroughly cleaned in the manner described above.  

Contractor shall give the Engineer due notice before placing any concrete in the forms to permit him to inspect 

and accept the form work as to its strength alignment and general fitness, but such inspection shall not relieve the 

contractor of his responsibility for safety of workman, machinery, materials and for results obtained.  

Camber: Suitable camber shall be provided in horizontal members of structures, especially in long spans to 

counteract the effects of deflection. The formwork shall be so assembled as to provide for such camber. The 

camber for beams and slabs shall be 4mm per metre (1 in 250) or as directed by the Engineer, so as to offset the 

subsequent deflection. For cantilevers, the camber at free end shall be 1/50th of the projected length or as directed 

by the Engineer.  

Special Formwork: For special type of work-locations like tall structures etc. use of special types of formwork 

like moving or climbing forms shall be permitted. The details of such formworks alongwith the sequence of 

working shall be got approved from the Engineer before their erection.  

Removal of Form Work: No formwork or any part thereof shall be removed without prior approval of the 

Engineer. The formwork shall be so removed as not to cause any damage to concrete due to shock or vibration. 

In a slab and beam construction, sides of beam shall be stripped first, then the under sides of slab and lastly the 

underside of the beam. Formwork must be so designed that they can be stripped in the order required i.e.  

a) Shutters to vertical (non load bearing) faces e.g. column boxes, beam sides, wall forms, 

b) Shutters forming soffits to slabs, horizontal and inclined which carry only light load, e.g.  

slabs, roofs, floors and canopies etc.  

c) Soffit shutters carrying heavy load e.g. beam and girder bottoms.  

The whole of the formwork should be planned and a definite scheme of operation worked out. In no circumstances 

should forms be struck until the concrete reaches strength of atleast twice the stress to which the concrete may be 

subjected at the time of striking. Where possible the formwork should be left longer as it would assist curing. 

Forms should be eased carefully in order to prevent the load being suddenly transferred to concrete. The period 

that shall elapse after the concrete has been laid, before easing and removal of centering and shuttering is 

undertaken shall be as given in Table below:  

Table 5.8.5 MINIMUM PERIOD FOR REMOVAL OF FORMWORK  

Type of formwork   
Minimum period before 

striking formwork   

Vertical formwork to columns, walls and beams   16 – 24 h   

Soffit formwork to slabs ( props to be re-fixed immediately after removal of 

formwork)   

3 days   



 

 

Soffit formwork to beams ( props to be re-fixed immediately after removal of 

formwork)   

7 days   

Props to slabs spanning upto 4.5 m   7 days   

Props to slabs spanning over 4.5 m   14 days   

Props to beams and arches spanning upto 6 m   14 days   

Props to beams and arches spanning over 6 m   21 days   

Note 1: For rapid hardening cement, 3/7 of the above periods will be sufficient in all cases, except for vertical 

sides of slabs, beams and columns which should be retained for atleast 24 hours.  

Note 2: In case of cantilever slabs and beams, the centering shall remain till structures for counter acting or 

bearing down have been erected and have attained sufficient strength.  

Note 3: Proper precautions should be taken to allow for the decrease in the rate of hardening that occurs with all 

cements in cold weather.  

Note 4: Work damaged through premature or careless removal of forms shall be reconstructed.  

___________________________________________________________________________  

  

 



 

 

Measurements: Where it is stipulated that the formwork shall be paid for separately, measurement shall be taken of 

the area of shuttering in contact with the concrete surface. Dimensions of formwork shall be measured correct to 

10mm. The measurements shall be taken separately under each of the items mentioned above.  

Centring and shuttering where exceeding 3.5 metres height in one floor shall be measured and paid for separately.  

Where it is not specifically stated in the description of the item that formwork shall be paid for separately, the rate of 

the R.C.C. item shall be deemed to include the cost of formwork.  

No deductions from the shuttering due to the openings/ obstructions shall be made if area of such 

openings/obstructions does not exceed 0.1sq.m. Nothing extra shall be paid for forming such openings.  

Rate: The rate of formwork includes the cost of labour, materials tools and plant required for all the operations 

described in this section including properly supporting the members until the concrete is cured, set and hardened as 

required. No separate payment shall be made for items such as form release agent, connections, provisions for 

openings and other items required for the completion of the work unless specified otherwise.  

 

Chapter 10: STONE WORK 

 

Providing & laying Random Rubble Masonry with hard stone in foundation & plinth  

SM0005  In cement mortar 1:4  

SM0006  In cement mortar 1:5  

Dressing: Stones shall be hammer dressed, on the face, the sides and the beds, to enable it to come into close proximity 

with the neighboring stone. The bushing in the face shall not project more than 4 cm in an exposed face, and one cm 

on a face to be plastered. The hammer dressed stone shall have a rough tooling for a minimum width of 2.5 cm along 

the four edges of the face of stone.  

Laying: Every stone shall be carefully fitted to the adjacent stones, so as to form neat and close joints. Stones may be 

brought to level courses at plinth, windowsills and roof level. Levelling up at plinth level, window sills and roof level 

shall be done with concrete comprising of one part of the mortar as used for the masonry and two parts of graded 

stone aggregate of 20mm nominal size and shall be-included in the items. The bond shall be obtained by fitting in 

closely, the adjacent stones and by using bond-stones. Face stones shall extend and bond well into the backing. These 

shall be arranged to-break joints as much as possible, and to avoid long vertical lines of joints.  

Curing: Masonry work in cement or composite mortar shall be kept constantly moist on all face for a minimum period 

of seven days. In case of masonry with fat-lime mortar, curing shall commence two days after laying of masonry and 

shall continue for at least seven days thereafter.  

Protection: Green work shall be protected from rain by suitable covering. The work shall also be suitably protected 

from damage, mortar dropping and rain during construction.  

Measurement: The length, height and thickness shall be measured correct to 10 mm. The thickness of wall shall be 

measured at joints, excluding the bushings. Only specified dimensions shall be allowed; anything extra shall be 

ignored. The quantity shall be calculated in cubic metre nearest to two places of decimal.  

The work under the following categories shall be measured separately:  

(i) From foundation to plinth level.  

(i) Work in or under water and/or liquid mud (ii) Work in or 

under foul positions.  

(ii) From plinth level to floor two level.  

(iii) From floor two level to floor three level and so on.  



 

 

(iv) Stone masonry in parapet shall be measured together with the corresponding item in the wall of the storey 

next below.  

No deduction shall be made nor extra payment made for the following:  

(a) Ends of dissimilar materials (that is joists, beams, lintels, posts, girders, rafters, purlins, trusses, corbels, steps 

etc.) upto 0.1 sq.m in section.  

(b) Openings each upto 0.1 sq.m in area. In calculating the area of opening, any separate lintels or sills shall be 

included alongwith the size of the openings but the end portions of the lintels shall be included and the extra 

width of rebated reveals, if any, shall also be excluded.  

(c) Wall plates and bed plates, and bearing of chajjas and the like, where the thickness does not exceed 10 cm 

and the bearing does not extend over the full thickness of the wall.  

Note: The bearing of floor and roof slabs shall be deducted from wall masonry.  

(d) Drain holes and recesses for cement concrete blocks, to embed holdfasts for doors, windows etc.  

(e) Building in the masonry iron fixture, pipes upto 300 mm dia. hold fasts of doors and windows.  

(f) Forming chases in masonry each upto section of 350sq.cm. Masonry (excluding fix brick work) in chimney 

breasts, chimney stacks, smoke or air flues upto 0.20 sq.m in sectional area, shall be measured as solid and 

no extra payment shall be made for pargetting and coring such flues. Where flues exceed 0.20sq.m sectional 

area, deduction shall be made for the same pargetting and coring flues paid for separately. Apertures for 

fireplaces shall not be deducted and extra labour shall not be measured for splaying of jambs throating and 

making arch to support the opening.  

Rate: The rate shall include the cost of materials and labour required for all the operations described above and shall 

include the following:  

(a) Raking out joints for plastering or pointing done as a separate item, or finishing flush as the work proceeds.  

(b) Preparing tops and sides of existing walls, for raising and extending.  

(c) Rough cutting and waste for forming gables, cores, skewbacks, and spandrels of arches, splays and eaves 

and all rough cutting unless or otherwise specified.  

(d) Bond stones or cement bond blocks.  

(e) Leaving and making holes for pipes etc.  

(f) Bedding and pointing wall plates, lintels, sills etc. in or on walls, bedding roof tiles and corrugated sheets in 

or on walls.  

(g) Building in ends of joints, beams, lintels, etc. and making good; and   

(h) Openings and flues for which no deduction is made.  

SM0072  Providing and laying Hand packed stone filling or soling with stones  

 

Stones as obtained from the quarry shall be packed with their broader surface as base. The packing shall be as dense 

as possible and the interstice shall be filled with small stones. The height of stones shall be as per the thickness of 

soling required. The stones shall be arranged neatly and the joints shall be as thin as possible.  



 

 

Measurements: The length, breadth and height shall be measured correct to 10 mm. and the volume calculated correct 

to 0.01 cum.  

Rate: The rate shall include the materials and labour involved in all operation described above.  

 

Chapter 11: STEEL WORK 

 

Steel work welded, in built up sections, trusses, frame-works including cutting, hoisting, fixing and applying priming 

coat of red lead paint SW0020 In R.S. joists  

SW0021  In Tees, angles, flats and channels  

Laying out: It shall be as specified in riveted and bolted built-up section above.  

Fabrications: Straightening, shaping to form, cutting and assembling shall be as for riveted and bolted as far as 

applicable, except that the words "riveted or bolted" shall be read as "welded" and holes shall only be made for the 

bolts used for temporary fastening as shown in drawings.  

Welding: Welding shall generally be done by electric process. The electric arc method is usually adopted and is 

economical. Where public electricity is not available, generators shall be arranged. Gas welding shall be resorted to 

using oxyacetylene flame with specific prior approval of the Engineer. Gas welding shall not be permitted for 

structural steel work. Gas welding requires heating of the members to be welded along with the welding rod and is 

likely to create temperature stresses in the welded members. Precautions shall therefore be taken to avoid distortion 

of the members due to these temperature stresses. The work shall be done as shown in the shop drawings, which 

should clearly indicate various details of the joint to be welded, type of welds, shop and site welds as well as the types 

of electrodes to be used. Symbol for welding on plans and shop drawings shall be according to IS:813.  

As far as possible every effort shall be made to limit the welding that must be done after the structure is erected so as 

to avoid the improper welding that is likely to be done due to heights and difficult positions on scaffolding etc. apart 

from the aspect of economy.  The maximum dia. of electrodes for welding any work shall be as under unless otherwise 

specified.  

Chapter 12: STEEL & OTHER METAL WORK 

Table 5.12.1 MAXIMUM DIAMETER OF ELECTRODES FOR WEILDING  

Average thickness of plate or section  Maximum diameter of electrodes to be used  

Less than 5 mm  3.2 mm  

5mm to 7 mm  4 mm  

8mm to 9 mm  5 mm  

10mm to 15 mm  6 mm  

16mm to 24 mm  9 mm  

25mm and over  9 mm  

 

Surfaces, which are to be welded together, shall be free from loose mill scale, rust, paint, grease or other foreign 

matter. A coating of boiled linseed oil may be permitted.  



 

 

Precautions: All operations connected with welding and cutting equipment shall conform to the safety requirements 

given in IS:818 for Safety requirements and Health Provision in Electric and gas welding and cutting operations.  

Assembly: Before welding is commenced the plate shall first be brought together and firmly clamped or spot-welded 

at specified distance. This temporary connection has to be strong enough to hold the parts accurately in place without 

any disturbance.  

Erection: The specifications shall be as described above in riveted and bolted section except that while erecting a 

welded structure adequate means shall be employed for temporary fastening the members together and bracing the 

framework until the joints are welded. Such means shall consist of erection bolts, tack welding or other positive 

devices imparting sufficient strength and stiffness to resist all temporary loads and lateral forces including wind. 

Owing to the small number of bolts ordinarily employed for joints which are to be welded, the temporary support of 

heavy girders carrying columns shall be specially examined and provisions made to cater for such forces. Different 

members those are to be fillet welded shall be brought into as close contact as possible. The gap due to faulty 

workmanship or incorrect fit if any shall not exceed 1.5 mm. If gap exceeding 1.5 mm or more occurs locally, the size 

of fillet weld shall be increased at each position by an amount equal to the width of the gap.  

Measurements: The method of measurement shall be as described above in riveted and bolted section except that the 

weight of welding material shall not be added to the weight of members for payment. Nothing extra shall be paid for 

making and filling holes for temporary fastening of members during erection before welding.  

Rate: The rate shall include the cost of all labour and materials involved in all the operations described above.  

- Steel work welded, in built up sections, trusses, frame-works including cutting, hoisting, fixing and applying priming 

coat of red lead paint  

SW0022  In Tubular sections  

Fabrication: The component parts of the structure shall be assembled in such a manner that they are neither twisted 

nor otherwise damaged and is so prepared that the specified cambers, if any, are maintained.  

Straightening: All material before being assembled shall be straightened, if necessary, unless required to be of a 

curvilinear form and shall be free from twist.  

Bolting: Washers shall be specially shaped where necessary, or other means used, to give the nuts and the heads of 

bolts a satisfactory bearing. In all cases where the full bearing area of the bolt is to be developed, the threaded portion 

of the bolt shall not be within the thickness of the parts bolted together, and washers of appropriate thickness shall be 

provided to allow the nut to be completely tightened.  

Welding: Where welding is adopted, it shall be done as per the relevant Indian standard.  

Caps and Bases for Columns: The ends of all the tubes for columns, transmitting loads through the ends, should be 

true and square to the axis of the tube and should be provided with a cap or base accurately fitted to the end of the 

tube and screwed, welded or shrunk on. The cap or base plate should be true and square to the axis of the column.  

Sealing of tubes: When the end of a tube is not automatically sealed by virtue of its connection by welding to another 

member, the end shall be properly and completely sealed. Before sealing, the inside of the tube should be dry and free 

from loose scale.  

Flattened Ends: In tubular construction the ends of tubes may be flattened or otherwise formed to provided that the 

methods adopted for such flattening do not injure the material. The change of sections shall be gradual.  

Hoisting and Erection: Tubular trusses shall be hoisted and erected in position carefully, without damage to 

themselves, other structure, equipment and injury to workmen. The method of hoisting and erection proposed to be 

adopted shall be got approved from the Engineer. The contractor shall however be fully responsible, for the work 

being carried out in a safe and proper manner without unduly stressing the various members. Proper equipment such 

as derricks, lifting tackles, winches, ropes, etc. shall be used.  



 

 

Measurement: The work as fixed in place shall be measured in running metres correct to 10 mm and their weights 

calculated on the basis of standard tables in kilogram correct to two places of decimal, unless otherwise specified. 

Weight of cleats, brackets, packing pieces, bolts, nuts, washers, distance pieces, separators diaphragm gussets (taking 

overall square dimensions) fish plates, etc. shall be added to the weight of respective item unless otherwise specified. 

No deductions shall be made for skew cuts.  

Rate: The rate shall include the cost of labour and materials involved in all the operations described above including 

one coat of approved steel primer.  

 

 

Chapter 12: ROAD WORK 

 

RW0108 Construction of lined V-shaped drain 600X300 with 50mm thick PCC 1:2:4, 150mm thick stone 

soling, RRM in CM 1:5 on sides,  finished with 20mm thick  1:4 cement plaster including excavation, 

levelling and disposal of surplus earth within 50m   

Trenches shall be made along the edge of the road where the drain is to be constructed. The excavation 

shall be done exactly to the required profile giving specified slope. The surface shall be levelled to uniform 

grade/level and rammed. The drain shall be maintained throughout the construction and defect liability 

period therefore the contractor shall keep provision in his rates for such maintenance and nothing extra 

shall be paid.  

For the lined drain the relevant specification for concreting, soling and plastering shall be followed. The 

surface of the concrete shall be finished smooth. Any rough surface shall be made smooth by adding dry 

mix of cement and sand 1:3 (1 cement: 3 sand) on the surface immediately after concreting when the 

concrete is still green. No extra shall be paid for such finishes. All work shall be carried out as per the 

drawing and specification or as directed by the Engineer.  

QA/QC  

• Check the slope of the drain; it should be uniform to avoid ponding.  

• The size of the drain shall not be more than the specified size.  

• In case of earth drain, it shall be made by excavation and compaction of sides and bottoms, neatly finished. If 

the drain is made by filling, the filled earth shall be compacted as per the specification for embankment and 

filling.  

• In case of lined drain sufficient time should be given to set and hardened the concrete before allowing the water 

to flow.  

• All concrete and masonry work shall be thoroughly cured not less than 28 days.   

Measurement: The length shall be measured in running meter correct to 10mm.  

Rates: The rates shall include the cost of all material and labour involved in the above operation.  

- Preparation of sub grade by excavating earth to depth equal to the pavement thickness, consolidation with roller, 

disposal of surplus earth up to 50m  

RW0121  All kinds of soil   

Preparation of sub-grade: The surface of the formation for a width of sub-base, which shall be 15 cm 

more on either side of base course, shall first be cut to a depth equal to the combined depth of sub-base 

and surface courses below the proposed finished level (due allowance being made for consolidation). It 



 

 

shall then be cleaned of all foreign substances. Any ruts or soft yielding patches that appear due to 

improper drainage conditions, traffic hauling or from any other cause, shall be corrected and the sub-grade 

dressed off parallel to the finished profile.  

If sub-grade composed of clay, fine sand or other soils that may be forced up into the coarse aggregate 

during rolling operations, an insulation layer of granular materials or over size brick aggregate not less 

than 10 cm thick of suitable thickness shall be provided for blanketing the sub-grade.  

In slushy soil or in areas that are water logged, special arrangements shall be made to improve the sub-grade 

and the total pavement thickness shall be designed after testing the properties of the sub-grade soil. Necessary 

provision for the special treatment required shall be made in the project and paid for separately.  

Consolidation: The sub-grade shall be consolidated with a power road roller of 8 to 12 tonnes. The roller 

shall run over the sub-grade till the soil is evenly and densely consolidated and behaves as elastic mass (the 

roller shall pass a minimum of 5 runs on the sub-grade). All the undulations in the surface that developed 

due to rolling shall be made good with material or quarry spoils as the case may be and the sub-grade is re-

rolled.  

Surface Regularity: The finished surface shall be uniform and conform to the lines, grades and typical 

cross-sections shown in the drawings. When tested with the template and straight edge, the variation shall 

be within the tolerances specified in the table below: Table 5.21.8 PERMISSIBLE TOLERANCES OF 

SURFACE REGULARITY  

 

Maximum permissible undulation  Maximum permissible variation from specified when measured 

with a 3 m straight  profile when measured with a camber template   

edge    

24 mm  15 mm  

 

  

When the surface irregularity of the sub-grade falls outside the specified tolerances, the contractor shall 

rectify these with fresh material or quarry spoils as the case may be, and the sub-grade re-rolled to the 

satisfaction of the Engineer.  

Measurement: The length and width shall be measured correct to a cm. The area shall be worked out in square 

metre, correct to two places of decimal.  

Rate: The rate shall include the cost of materials and labour required for all the operations mentioned above, unless 

specified otherwise.  

RW0130 Providing and laying Granular sub-base course ( GSB) to required degree of compaction with  

proper formation of cross fall using motor grader for laying and compacted to required 

density as per material gradation and aggregate quality specified 

Scope: This work shall consist of laying and compacting well-graded material on prepared subgrade in 

accordance with the requirements of these Specifications. The material shall be laid in one or more layers 

as sub-base or lower sub-base and upper sub-base (termed as sub-base hereinafter) as necessary according 

to lines, grades and cross-sections shown on the drawings or as directed by the engineer.  

Materials: The material to be used for the work shall be natural sand, moorum, gravel, crushed stone, or 

combination thereof depending upon the grading required. Materials like crushed slag crushed concrete, 

brick metal and kankar may be allowed only with the specific approval of the Engineer. The material shall 

Longitudinal profile   Cross profile   



 

 

be free from organic or other deleterious constituents and conform to one of the three grading given in 

table 5.21.7 below.  

Table 5.21.9 GRADING FOR CLOSE GRADED GSB MATERIALS  

 

% by weight passing the IS 

sieve IS sieve Designation  

 Grading I   Grading II   Grading III   

75.0 mm   100       

53.0 mm   80 – 100   100     

26.5 mm   55 – 90   70 – 100   100   

9.50 mm   35 – 65   50 – 80   65 – 95   

4.75 mm   25 – 55   40 – 65   50 – 80   

2.36 mm   20 – 40   30 – 50   40 – 65   

0.425 mm   10 – 25   15 – 25   20 – 35   

0.075 mm   3 – 10   3 – 10   3 – 10   

Min. CBR Value   30   25   20   

Table 5.21.10 GRADING FOR COARSE GRADED GSB MATERIALS  

IS sieve Designation   

 % by weight passing the IS sieve   

Grading 1   Grading II   Grading III   

75.0 mm   100       

53.0 mm     100     

26.5 mm   55 – 75   50 – 80   100   

 

 

9.50 mm        

4.75 mm  10 – 30  15 – 35  25 - 45  

2.36 mm        

0.425 mm        

0.075 mm  <10  <10  <10  

Min. CBR Value  30  25  20  

 

  



 

 

Note: The material passing 425 micron sieve shall for all the three gradings when tested shall have liquid limit 

and plasticity index not more than 25 and 6 % respectively  

While the grading in table 5.21.7 are in respect of close-graded granular sub-base materials, one each for 

maximum particle size of 75 mm, 53 mm and 26.5 mm. The corresponding grading for the coarse graded 

materials for each of the three maximum particle sizes are given at table 5.21.8. The grading to be adopted 

for the project shall be as specified in the contract.  

Physical Requirements: The materials shall have a 10 percent fines value of 50 KN or more (for sample 

in soaked condition) when tested in compliance with BS: 812(Part 111). The water absorption value of 

the coarse aggregate shall be determined as per IS: 2386 (Part 3); if this value is greater than 2 percent, 

the soundness test shall be carried out on the material delivered to the site as per IS: 383. For grading II 

and III materials, the CBR shall be determined at the density and moisture content likely to be developed 

in equilibrium conditions which shall be taken as being the density relating to a uniform air voids content 

of 5 percent.  

Strength of sub-base: It shall be ensured prior to actual execution that the material to be used in the sub-

base satisfies the requirements of CBR and other physical requirements when compacted and finished.  

When directed by the Engineer, this shall be verified by performing CBR tests as required on specimens 

remolded at field dry density and moisture content and any other tests for the “quality” of the materials, 

as may be necessary.  

Construction operations  

Preparation of subgrade: Immediately prior to the  laying of the sub-base, the subgrade already finished to 

Clause 301 or 305 as applicable shall be prepared by removing all vegetation and other extraneous matter, 

lightly sprinkled with water if necessary and rolled with two passes of 80- 100 KN smooth wheeled roller.  

Spreading and Compacting: The sub-base material of grading specified in the contract shall be spread on 

the prepared subgrade with the help of a motor grader of adequate capacity, its blade having hydraulic 

controls suitable for initial adjustment and for maintaining the required slope and the grade during the 

operation or other means as approved by the engineer.  

When the sub-base materials consist of combination of materials mentioned above, mixing shall be 

mechanically done by the mix-in place method.  

Manual mixing shall be permitted only where the width of laying is not adequate for mechanical 

operations, as in small sized jobs. The equipment used for mix-in-place construction shall be a rotavator 

or similar approved equipment capable of mixing the material to the desired degree. If so desired by the 

Engineer, Trial runs with the equipment shall be carried out to establish its suitability for the work.  

Moisture content of the loose material shall be checked in accordance with IS: 2720(Part 2) and suitably 

adjusted by sprinkling additional water from a truck mounted or trailer mounted water tank and suitable 

for applying water for uniformly and at controlled quantities to variable widths of surface or other means 

approved by the Engineer so that, at the time of compaction, it is from 1 percent above to 2 percent below 

the optimum moisture content corresponding to IS: 2720 (Part 8). While adding water, due allowance 

shall be made for evaporation losses. After water has been added, the material shall be processed 

mechanical or other approval means like disc harrows, rotavators until the layer is uniformly wet.  

Immediately thereafter, rolling shall start. If the thickness if the compacted layer does not exceed 100 mm, 

a smooth wheeled roller of 80 to 100 KN weigh may be used. For a compacted single layer up to 225 mm 

the compaction shall be done with the help of a vibratory roller of a minimum 80 to 100 KN static weight 

with plain drum or pad foot drum or heavy pneumatic tyred roller of minimum 200 to 300 KN weight 

having a minimum tyre pressure of 0.7 MN/m2 or equivalent capacity roller capable of achieving the 



 

 

required compaction. Rolling shall commence at the lower edge and proceed towards the upper edge 

longitudinally for portions having unidirectional cross fall and super-elevation and shall commence at the 

edges and progress towards the centre for portions having cross fall on both sides.  

Each pass of the roller shall uniformly overlap not less than one third of the track made in the preceding 

pass. During rolling, the grade and cross fall (camber) shall be checked and any high spots or depressions, 

which become apparent, corrected by removing or adding fresh material. The speed of the roller shall not 

exceed 5 Km per hour.  

Rolling shall be continued till density is at least 98% of the maximum dry density for the material 

determined as per IS: 2720 (Part 8). The surface of any layer of material on completion of compaction 

shall be well closed, free from movement under compaction equipment and from compaction planes, 

ridges, cracks or loose material. All loose, segregated or otherwise defective areas shall be made good to 

the full thickness of layer and re-compacted.  

Measurements for payment: GSB shall be measured as finished work in position in cubic meters. The 

protection of edges of granular sub-base extended over the full formation as shown in the drawing shall 

be considered incidental to the work of providing granular subbase and as such no extra payment shall be 

made for the same.  

Rate: The contract unit rate for granular sub-base shall be payment in full for carrying out the required 

operations.  

RW0131 Providing and laying wet mix macadam graded aggregate base course to required degree of compaction 

with proper formation of cross fall by using well graded crushed aggregates premixed with OMC using suitable 

mixer, motor grader as per material gradation and aggregate quality specified  

Scope: This work shall consist of laying and compacting clean, crushed, graded aggregate and granular 

material, premised with water, to a dense mass on a prepared subgrade/subbase/base or existing pavement 

as the case may be in accordance with the requirements of these specifications. The material shall be laid 

in one or more layers as necessary to lines, grades and cross-sections shown on the approved drawings or 

as directed by the engineer.  

The thickness of a single compacted Wet Mix Macadam layer shall not be less than 75 mm. when vibrating 

or other approved types of compacting equipment are used, the compacted depth of a single layer of the 

sub-base course may be increased to 200mm upon approval of the engineer.  

Materials:  

Aggregates:   

Physical Requirements: Coarse aggregates shall be crushed stone. If Gravel/shingle is used, not less than 

90% by weight of the gravel/shingle pieces retained on 4.75mm sieve shall have at least two fractured 

faces. The aggregate shall conform to the physical requirements set forth in the table 5.21.9 below.  

Table 5.21.11: PHYSICAL; REQUIREMENTS OF COARSE AGGREGATE FOR WMM FOR THE  

SUB-BASE BASE COURSE  

 

*Los Angeles abrasion value test or   40 percent maximum   

Aggregate impact value test   30 percent maximum   

Combined flakiness and elongation  30 percent maximum**  indices(combined)   

*Aggregates may satisfy the requirements of either of the two tests   

Test    Requirements    



 

 

**To determine this combined proportion, the flaky stone from a representative sample should first be 

separated out. Flakiness index is weight of flaky stone divided by weight of stone sample. Only the 

elongated particles be separated out from the remaining non-flaky stone metal. Elongation index is the 

weight of elongated particles divided by total nonflaky particles. The value of flakiness index and 

elongation index so found are added up.   

 

If the water absorption value of the coarse aggregates is greater than 2 percent, the soundness test shall be carried 

out on the material delivered in the site as per IS: 2386 (part  

5 )   

Grading Requirements: The aggregates shall conform to the grading given in the table 5.21.10   

Table 5.21.12 GRADING REQUIREMENTS OF AGGREGATES FOR WMM   

 

 

26.50 mm  -  

22.40 mm  60 – 80  

11.20 mm  40 – 60  

4.75 mm  25 – 40  

2.36 mm  15 – 30  

600 micron  8 – 22  

75 micron  0 – 8  

 

  

Materials finer than 425 micron shall have plasticity index (PI) not exceeding 6.  

The final gradation approved within these limits shall be well graded from coarse o fine and shall not vary 

form the low limit on one sieve to the high limit on the adjacent sieve and vice-versa.  

The aggregates can also conform to the grading given in the table below:  

Table 5.21.13 GRADING REQUIREMENTS OF AGGREGATES  

 

Sieve  Percentage by mass of total aggregate passing test sieve  

Nominal maximum particle size  

 37.5 mm   28 mm   20 mm   

50   100       

37.5   95-100   100     

28         

20   60-80   70 -85   90-100   

10   40-60   50 – 65   60-75   

4.75   25 – 40   35 – 55   40 – 60   

IS sieve Designation   % by weight passing the IS sieve   

53.00  mm   100   

45.00  mm   95 - 100   



 

 

2.36   15 – 30   25 – 40   30 – 45   

0.425   7-19   12 – 24   13 – 27   

0.0751   5 – 12   5 – 12   5- 12   

Note: 1. For paver laid materials lower fines content may be accepted  

Construction Operations  

Preparation of Base: The base of the sub-grade/sub-base/base shall be prepared to the specified lines and 

cross fall (camber) and made free of dust and other extraneous material. Any ruts or soft yielding places 

shall be corrected in an approved manner and rolled until firm surface is obtained if necessary by 

sprinkling water.  

Preparation of lateral confinement of aggregates: While constructing WMM, arrangement shall be made 

for the lateral confinement of wet mix. This shall be done laying materials in adjoining shoulders along 

with that of WMM layer.  

Preparation of Mix: WMM shall be prepared in an approved mixing plant of suitable capacity having 

provision for controlled addition of water and forced/positive mixing arrangement like pug mill or pan 

type mixer of concrete batching plant. For small quantity of wet mix work, the engineer may permit the 

mixing to be done in concrete mixers. 

Optimum moisture for mixing shall be determined in accordance with IS: 2720 (Part 8) after replacing the 

aggregate fraction retained on 22.4mm sieve with material of 4.75mm to 22.4mm size. While adding water, 

due allowance should be made for evaporation losses. However, at the time of compaction, water in the wet 

mix should not vary from the optimum value by more than agreed limits. The mixed material should be 

uniformly wet and no segregation should be permitted.  

Spreading of mix: Immediately after mixing, the aggregates shall be spread uniformly and evenly upon 

the prepared sub-grade/sub-base/base in required quantities. In no case should these be dumped in heaps 

directly on the area where these are to be laid nor shall their hauling over a partly completed stretch be 

permitted.  

The mix may be spread by motor grader. For portions where mechanical means cannot be used, manual 

means as approved by the engineer shall be used. The motor grader shall be capable of spreading the 

material uniformly all over the surface. Its blade shall have hydraulic control suitable for initial 

adjustments and maintaining the same so as to achieve the specified slope and grade.  

The surface of the aggregate shall be carefully checked with templates and all high or low spots remedied 

by removing or adding aggregate as may be required. The layer may be tested by depth blocks during 

construction. No segregation of larger and fine particles should be allowed. The aggregates as spread 

should be of uniform gradation with no pockets of fine materials.  

Compaction: After the mix has been laid to the required thickness, grade and cross fall/camber the same 

shall be uniformly compacted, to the full depth with suitable roller. If the thickness of single compacted 

layer does not exceed 100 mm, a smooth wheel roller of 80 to 100 KN weight may be used. For a 

compacted single layer up to 200 mm, the compaction shall be done with the help of vibratory roller of 

minimum static weight of 80 to 100 KN or equivalent capacity roller. The speed of roller shall not exceed 

5km/h.  

In portions having a unidirectional cross fall/super-elevation, rolling shall commence from the lower edge 

and progress gradually towards the upper edge. Thereafter, roller should progress parallel to the center 



 

 

line of the road, uniformly overlapping each preceding track by at least one-third width until the entire 

surface had been rolled. Alternate trips of the roller shall be terminated in stops at least 1 m away from 

any preceding stop.  

In portions in camber, rolling should begin at the edge with the roller running forward and backward until 

the edges have been firmly compacted. The roller shall then progress gradually toward s the center parallel 

to the centerline of the road uniformly overlapping each of the preceding track by at least one third width 

until the entire surface has been rolled.  

Any displacement occurring as a result of reversing of the direction of a roller or from any other cause shall be 

corrected at once as specified and/or removed and made good.  

Along forms, kerbs, walls or other places not accessible to the roller, the mixture shall be thoroughly 

compacted with mechanical tampers or a plate compactor. Skin patching on an area without scarifying the 

surface to permit proper bonding of the added material shall not be permitted.  

Rolling shall not be done when the subgrade is soft yielding or when it causes a wave like motion in the 

sub-base/base course or subgrade. If irregularities develop during rolling which exceeds 123 mm when 

tested with a 3 m straight edge, the surface should be loosened and premixed material added or removed 

as required before rolling again as to achieve a uniform surface conforming to the desired grade and cross 

fall. In no case should the use of unmixed materials be permitted to make up the depressions.  

Rolling shall be continued till the density achieved is at least 98% of the maximum dry density for the material.  

After completion, the surface of any finished layer shall be well-closed, free from movement under 

compaction equipment or any compaction planes, ridges, cracks and loose material. All loose, segregated 

or otherwise defective areas shall be made good to the full thickness of the layer and re-compacted.  

Setting and Drying: After final compaction of wet mix macadam course, the road shall be allowed to dry for 24 hrs.  

Opening to traffic: No vehicular traffic of any kind should be allowed on the finished wet mix macadam surface till 

it has dried and the wearing course laid.  

Measurement for payment  

WMM shall be measured as finished work in position in cubic meters.  

Rates: The unit rate for WMM shall be payment in full for carrying out all the required operations.  

 

- Providing and laying Asphalt/Bituminous Concrete to required degree of compaction based on the job 

mixture design approved by the supervising engineer using asphalt plant, paver, steel roller, tyre roller 

etc. as per material gradation and aggregate quality specified  

RW0141  35 mm  

Scope:  

This clause specifies the construction of Bituminous Concrete, for use in wearing and profile corrective 

courses. This work shall consist of construction in a single or multiple layers of bituminous concrete on a 

previously prepared bituminous bound surface. A single layer shall be 25 mm to 100 mm in thickness.   

Materials   

Bitumen: The bitumen shall be paving bitumen of penetration grade complying with IS Specification for 

paving Bitumen, IS: 73 or otherwise as specified in item. Where modified bitumen is specified, it hall 

conform to the requirements of IRC: SP: 53 and IS: 15462.  



 

 

Coarse aggregates: The coarse aggregates shall be generally as specified for DBM, except that the aggregates 

shall satisfy the physical requirements of Table 5.21.19.  

 

Table 5.21.22 PHYSICAL REQUIREMENTS FOR COARSE AGGREGATE FOR BITUMINOUS  

CONCRETE PAVEMENT LAYERS  

Property   Test   Specification   

Cleanliness (dust)   Grain size analysis   
Max. 5% passing 0.075 mm 

sieve   

Particle shape   Flakiness and Elongation Index   Max. 30%(Combined)   

Strength   
Los Angeles Abrasion Value  Aggregate 

Impact Value   

Max. 30%   

Max. 24%   

Polishing   Polished Stone Value   Min. 55   

Durability(Soundness)   
Sodium Sulphate   

Magnesium Sulphate   

Max. 12%   

Max. 18%   

Water Absorption   Water Absorption   Max. 2%   

Stripping   
Coating and Stripping of Bitumen Aggregate 

Mixtures   

Minimum retained coating 95%   

Water Sensitivity   Retained Tensile Strength   Min. 80%   

Fine Aggregates: The fine aggregates shall be as for DBM.  

Filler: Filler shall be generally as specified for DBM. Where the aggregates fail to meet the requirements 

of the water sensitivity test, then 2 percent by total weight of aggregate, of hydrated lime shall be added 

without additional cost.  

Aggregate grading and binder content: When tested in accordance with IS:2386 Part I (wet grading 

method), the combined grading of the coarse and fine aggregates and added filler shall fall within the 

limits shown in table 5.21.20 for grading 1 to 2 as specified in the contract.  

Table 5.21.23 COMPOSITION OF BITUMINOUS CONCRETE PAVEMENT LAYERS  

 

Nominal aggregate size  19 mm  13 mm  

Layer thickness  50 – 65 mm  30 – 45 mm  

IS Sieve (mm)  Cumulative % by weight of total aggregate  

passing  

45  -  -  

37.5  -  -  

26.5  100  -  

19  79 - 100  100  

13.2  59 - 79  79 - 100  

9.5  52 - 72  70 - 88  

4.75  35 - 55  53 - 71 2.36  28 - 44  42 - 58  

1.18  20 - 34  34 - 48  

0.6  15 - 27  26 - 38  

0.3  10 - 20  18 - 28  

Grading   1   2   



 

 

0.15  5 - 13  12 - 20  

0.075  2 - 8  4 - 10  

Bitumen content % by mass of total mix  5.0 - 6.0  5.0 - 7.0  

Bitumen Grade (pen)  65  65  

 
Mixture Design  

Requirements for the mixture: Apart from the conformity with the grading and quality requirements for 

individual ingredients, the mixture shall meet the requirements set out in Table 5.21.15.  

Binder Content: The binder content shall be optimized to achieve the requirements of the mixture set out 

in table 5.21.21 below, and the traffic volume as specified in the contract. Table 5.21.24 

REQUIREMENTS FOR BITUMINOUS PAVEMENT LAYERS  

Minimum stability (KN at 60⁰C)  9.0  

Minimum flow (mm)  2  

Maximum flow (mm)  4  

Compaction level (Number of blows)  
75 blows on each of the two faces of the specimen.  

Percent air voids   3-6  

Percent air voids in mineral aggregate (VMA)  see table 5.21.16  

Percent air voids filled with bitumen (VFB)  65 - 75  

Loss of stability on immersion in water at   

60⁰C (ASTMD 1075)  
Minimum 75 percent retained strength.  

  

The Marshall method for determining the optimum binder content shall be adopted as described in the 

Asphalt Institute Manual MS-2, replacing the aggregates retained on the 26.5 mm sieve and retained on 

the 22.4 mm sieve, where approved by the Engineer.  

Job mix formula:  

The procedure for formulating the job mix formula shall be generally as specified in DBM and the results of 

tests enumerated in table 5.21.21 as obtained by the contractors.  

Plant trials – permissible variations in job mix formula:  

The requirements for the plant trials shall be all as specified for DBM, and permissible limits for variation 

as shown in Table 5.21.17 in DBM Laying trials:  

The requirements for laying trials shall be all as specified for DBM.  

Construction operations  

The methodology and plant to be used for the whole project should be based arrived after plant and laying 

trials for the job mix ratio, which should be based on a correct and truly representative sample of the 

materials that will actually be used in the work, and that its different ingredients satisfy the physical and 

strength requirements of these specifications.  

Weather and seasonal limitations: The provisions as in DBM shall apply.  



 

 

Mixing and transportation of the mixture:  The provisions as specified in DBM shall be applied.  

 

Spreading: The general provisions as in DBM shall apply, as modified by the approved laying trials.  

Measurement: The measurement shall be as specified in DBM.  

Rate:  The contract unit rate shall be all as specified in DBM, except that the rate shall include the 

provision of bitumen at 5.0 percent, by weight of total mixture. The variance in actual percentage of 

bitumen used will be assessed and the payment adjusted up or down, accordingly.  

RW0145 Scarifying metalled (water bound) road surface including disposal of rubbish lead up to 50 

meters and consolidation with road roller of the aggregate received from scarifying. 

Preliminary Work: All dirt, dust, cracked up mud, slush, animal droppings, vegetation and all other rubbish 

shall be removed from the water bound macadam surface.  

  

Scarifying: The macadam surface shall be scarified to a depth of approximately 5 cm with such additional 

picking of high parts of the road as may be necessary to the required camber and gradient as directed by 

the Engineer. Any hollows that remain after picking shall be filled with new aggregate 50 mm nominal 

size and well consolidated to bring the surface to template.  

Finishing: The scarified aggregate shall be raked to bring smaller stones on the top and surface brought 

to the required camber and gradient with tolerance of 12 mm longitudinally as well as transversely. All 

rubbish etc. shall be disposed off as directed by the Engineer. Scarifying operation will also include 

consolidation with road roller aggregate received from scarifying although this aggregate will be 

consolidated along with aggregate of new wearing course to be paid separately.  

Measurement: The measurement of the finished work shall be taken in sq.m. Length and breadth shall 

be measured correct to 10mm between the kerb or channel stones or brick edging etc. as the case may be.  

Rate: The rate shall include the cost of labour and materials involved in all the operations described above except 

the cost of stone aggregate which shall be paid for separately.  

RW0179 Providing seal coat of premixed sand with bitumen VG - 10 using 128 kg of bitumen and 0.75 cu.m of 

coarse sand per 100 sq.m of road surface complete 

Preparation of premix: The sand shall be dry and suitably heated to temperature as directed by Engineer. 

The binder shall be heated to the temperature appropriate to the grade of bitumen approved by the Engineer 

avoiding local overheating and ensuring a continuous supply. The heated sand and bitumen are thoroughly 

mixed with the help of mixer. The mix shall be immediately transported from the mixer to the point of use 

in suitable vehicles or wheelbarrows. The vehicles employed for transport shall be cleaned and be covered 

over in transit if so directed.  

Spreading and rolling: The premixed sand shall be spread on the carpet to the required thickness and 

distributed evenly with the drag spreader, without any undue loss of time. The surface should then be 

rolled with power roller 6 to 9 tonne capacity.  

Measurements: The length and width of the finished work shall be measured correct to a cm along the 

finished surface of the road. The area shall be calculated in sq.m, correct to two places of decimal.  

Rate: The rate shall include the cost of materials and labour involved in all the operations described above. 

- Providing & fixing G.I chain-link excluding the cost of posts, struts, earthwork excavation, concrete which 

is to be paid for separately.  



 

 

RW0209  4mm (8 SWG) x 50mm  

Fencing with RCC or iron angle posts: The spacing of posts shall be 3.0m centre to centre of the posts, 

unless otherwise specified. The minimum length of posts shall be 1.8 m or as specified in the description 

of the item and that of struts being minimum 2.0 m.  

Spacing of struts: Every 15th, last but one end post and corner post shall be strutted on both sides and end post 

on one side only.  

Fixing of posts and struts: Pits 45 x 45 cm and 75 cm deep or as directed shall first be excavated, true to 

line and level to receive the posts. In case of struts pits 70 x 45 x 75 cm deep or as directed shall be excavated 

to suit the inclination of the strut so that it is surrounded by concrete by not less than 15 cm at any point. 

The portion of the posts and struts to be embedded in concrete shall be coal tarred two coats before fixing 

while the visible portion shall also be coal tarred two coats unless otherwise specified after fixing barbed 

wire. Struts shall be fixed to posts by means of spikes of suitable size. The pits shall be filled with a layer 

of 15 cm thick cement concrete 1:5:10 (1 cement: 5 fine sand: 10 graded stone aggregate 40 mm nominal 

size). The posts and struts shall then be placed in the pits, the posts projecting 1.2 m or to the specified 

height above ground, true to line and position and cement concrete 1:5:10 filled in up to 15 cm for posts 

and 25 cm for struts below ground level to the top of the concrete so that the posts are embedded in the 

cement concrete block of size 45 x 45 x60 cm and struts in block of size 70 x 45x 50 cm. The concrete in 

foundations shall be watered for at least 7 days to ensure proper curing. The remaining portions of pits shall 

be filled up with excavated earth and the surplus earth disposed off as directed by the Engineer and site 

cleared. 

 

Fixing of mesh: The mesh shall be stretched and fixed to posts by means of G.I. staples in case of R.C.C 

posts and to the iron angle posts it shall be fixed by appropriate welding. The mesh shall be fixed at every 

30 cm or as directed by the Engineer.  

The mesh shall be painted with aluminum paints unless otherwise specified or directed. Before the paint is 

applied the mesh shall cleaned off any rust, etc.     

Measurement: The length and breadth of the mesh shall be measured correct to a cm for the finished 

work and area calculated correct to two places of decimal from center to center of the posts.  

Rate: The rate shall be in sq.m of the wire mesh fixed to post including fixing of post, staples etc. complete 

but excluding the cost of posts, struts, and excavation, concrete in foundations for which separate 

payments shall be made under respective items. 

 

Chapter 13: OCCUPATIONAL HEALTH AND SAFETY 

OHS001 Incorporation of Occupational Health and Safety measures at construction sites as per the attached 

requirements list. The standards and specifications for the Insurance, OHS materials and (or) 

equipment shall be in compliance with the Labour and Employment Act - 2007, Regulation on 

Occupational Health, Safety and Welfare - 2012, and other relevant national documents.  All OHS 

items will remain as the property of the bidder upon completion of the project. 

The following list of OHS inputs are the minimal mandatory requirements at a construction site. These requirements 

had been derived in consensus with the Department of Labour (DoL), Ministry of Labour and Human Resources 

(MoLHR).  

1. Insurance   

Every worker shall be insured for the entire period of construction. The capital sum to be insured shall be as per the 

requirements of Labour and Employment Act of Bhutan - 2007 and its regulations.  



 

 

2. Personal Protective Equipment (PPE)  

Every worker shall be provided with minimal PPE to minimize exposure to hazard and to ensure safety at the 

construction sites “at all times”. The PPE could be grouped and provided as below:  

❏  To be provided to all:  

● Safety helmet  

● Safety shoes  

● Protective gloves  

● High visibility Vest  

● Dust mask  

❏  To be provided to specific workers: 1  

● Safety belt  

● Safety harness  

● Safety goggle and spectacle  

● Ear muffs  

● Ear plugs  

● Welding shield/glass  

3.  Common Protection Measures (CPMs)  

● First Aid tool box with aid kits  

● Medical examination and records  

● Adequate safety signs and signboards   

● Boundary fence/barricade   

● Fire and electrical safety  

● Fall protection (scaffolding and safety net)  

● Trained OHS Officer/ Safety Supervisor/Safety Representative  2  

● Trained first aider    3  

● Safety and health orientation to new workers and safety training  

● Housekeeping  

● Traffic management at construction site   

● Trenching and excavation safety  

3.  The standards and specifications for the OHS materials and (or) equipment shall be in compliance with the Labour 

and Employment Act - 2007, Regulation on Occupational Health, Safety and Welfare - 2012, and other relevant 

national documents.   

4.  The list of the OHS requirements as per the above list with additional list (if any) shall be attached along the Bill 

of Quantities (BoQ) along with an appropriate item description to allow the bidder to quote reasonably against the 

item, and to enable strict compliance and ease the monitoring during the project implementation time.  

5.  The procuring agency may allow the reuse of OHS items so long as these reused items serve the intended purpose. 

Furthermore, all OHS items will remain as the property of the bidder upon completion of the project. This is to 

encourage the bidders to conscientiously assess the OHS cost and quote reasonably keeping in view the reusability of 

such items in later projects.   



 

 

6.  Procuring agencies may also include the OHS officer and the first aider as ‘key personnel’ required by Labour and 

Employment Act – 2007 and its regulations depending on the complexity of the project.  

7. Monitoring: Once OHS is integrated into the project cost and the work awarded, the contractor will have to 

mandatorily mobilize the resources. The site engineers and the respective Procuring Agencies will have to monitor 

and ensure that the OHS requirements are provided by the contractor at site and used appropriately “at all times”. 

Besides this regular monitoring, a Third-Party monitoring of OHS will also be carried out by the Construction 

Development Board and the Ministry of Labour from time to time.   

8.  Mode of Payment:  It is recommended that the payment mode be designed to suit the procuring agency. Before 

making the payment, the project engineer/site engineer and the project manager should verify and confirm that the 

OHS input requirements have been mobilized and implemented at site. It is also recommended that the payment be 

made in phases depending on the nature and duration of the project.  

9.  No additional payment for OHS shall be made for Variations (Change of rate, time extension, deviation, price 

adjustment, additional works, etc.)  

1 Specific workers include (but not limited to) those workers working at height, welders, workers engaged in works 

with high noise level, etc.  
2 This requirement will only come into effect after the DoL and CDB starts the required training. The site 

engineer/project manager of the contractor can be OHS officer after getting trained.   

The site supervisor or one of the workers can be the first aider after getting trained 

 

 

 


